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CITY OF SNOHOMISH

PILCHUCK PARK ROADWAY RELOCATION PROJECT
NOTICE OF CALL FOR BIDS

NOTICE IS HEARBY GIVEN, that sealed bids shall be received and recorded by the City Clerk
at City Hall, 116 Union Avenue, Snohomish, WA 98291, until 11:00 AM, Pacific Coast Time,
Wednesday, February 22, 2023, and then publicly opened and read aloud. Bid tabulation will be
provided on the Builders Exchange of Washington website.

The City of Snohomish is seeking a contractor to furnish all labor, materials, and equipment
necessary to construct a new park access road in the City of Snohomish as shown on the project
plans and specified in these technical provisions. The Work to be performed under this contract
provides for constructing a new park access road and other Work necessary to complete the
project as shown on project plans and specified in these technical provisions for the City of
Snohomish, Snohomish County, Washington.

Project Title: CITY OF SNOHOMISH PILCHUCK PARK ROAD RELOCATION
PROJECT

Engineerts Estimate Range: $250,000 T $300,000

Plans, specifications, addenda, and a plan holders list for this project are available on-line
through Builders Exchange of Washington, Inc. at http://bxwa.com; 2607 Wetmore Avenue,
Everett, WA 98201-2929, (425) 258-1303, Fax (425) 259-3832. To access the project, click on
fiPosted Projectso, fiPublic Workso, fiCity of Snohomisho, and fiProjects Biddingo. Note bidders
are encouraged to fiRegister as a Biddero, in order to receive automatic email notifications of
future addenda and to be placed on the fiBidders Listo. Contact Builders Exchange of
Washington at (425) 258-1303 should you require further assistance. Informational copies of
any available maps, plans and specifications are posted on the City of Snohomish website:
http://snohomishwa.gov.

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check,
cashier's check or surety bond in an amount equal to five percent (5%) of the grand total amount
of such bid proposal. NO BID SHALL BE CONSIDERED UNLESS ACCOMPANIED BY
SUCH BID PROPOSAL DEPOSIT. If the successful bidder does not enter into a contract and
file a performance and payment bond and the required insurance certificates, with the City of
Snohomish within ten (10) working days after Notice of Award of Bid, the amount of the bid
deposit shall be forfeited to the City of Snohomish. Unsuccessful bidders' deposits will be
returned upon Cityés execution of contract documents or rejection of all bids.

A one hundred percent (100%) Contractorés Performance and Payment Bond is required. The
bond must be delivered to the Snohomish City Clerk within ten (10) working days after
notification of the award to the successful bidder. The Bond must be approved by City officials
before the contract award is final.
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A Contract is required and must be executed and returned to the City of Snohomish within ten
(10) working days after notification of award. Approval of the contract by City officials is
required before the contract award is final.

A certificate of liability insurance reflecting the required public works contract insurance limits
for this project must be furnished to the City of Snohomish within ten (10) working days after
Notice of Award of Bid. This insurance certificate shall also specifically name the City of
Snohomish as an additional insured. The successful bidder may not commence work under this
contract until all required insurance coverage has been approved by the City.

The City of Snohomish reserves the right to reject any or all bids, and to waive irregularities or
informalities in the bid or in the opening. The City of Snohomish reserves the right to delete
portions of the work.

No bidder may withdraw his bid after the hour set for the opening thereof, or before award of
contract, unless said award is delayed for a period exceeding sixty (60) calendar days.

The bidder further agrees to begin work within ten (10) working days after Notice to Proceed has
been issued by the City of Snohomish. The Contractor has thirty (30) working days to
complete the construction of the project. Payment of liquidated damages will be made by the
Contractor to the City in the amount specified in the Contract if the construction work is not
physically completed within the allotted working days, in accordance with Section 1-08.9 of the
Standard Specifications.

Bid package and technical related questions can be directed to Yoshihiro Monzaki, City
Engineer, at (360) 282-3161 or monzaki@snohomishwa.gov.

Dated this 7" day of February 2023
City of Snohomish, Washington
BY:

Brandi Whitson, City Clerk
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INFORMATION FOR BIDDERS

BIDS will be received by the CITY OF SNOHOMISH (herein called the iOWNERO) at the time
and location set forth in the Call for Bids herein before and then at said office publicly opened
and read aloud.

Each BID must be submitted in a sealed envelope addressed to:

CITY OF SNOHOMISH
ATTN: CITY CLERK
P.O. Box 1589
116 Union Avenue
Snohomish, WA, 98291

Each sealed envelope containing a BID must be plainly marked on the outside as BID
ENCLOSED FOR PILCHUCK PARK ROAD RELOCATION PROJECT. The envelope
should bear on the outside the name, address, and license number (if applicable) of the BIDDER,
and the name of the project for which the BID is submitted. Mailed bids cannot be accepted at
this time due to the current COVID-19 emergency.

All BIDS must be made on the required PROPOSAL FORM. All blank spaces for BID prices
must be filled in, in ink or typewritten, and the PROPOSAL FORM must be fully completed and
executed when submitted. Only one copy of the PROPOSAL FORM is required.

The OWNER may waive any informalities or minor defects or reject any and all BIDS. Any
BID may be withdrawn prior to the above scheduled time for the opening of BIDS or authorized
postponement thereof. Any BID received after the time and date specified shall not be
considered. No BIDDER may withdraw a BID within sixty (60 days) after the actual date of the
opening thereof.

Before submitting its proposal, the BIDDER shall examine the site of the work and review the
drawings and specifications including ADDENDA and ascertain for themselves the work
required and all of the physical conditions in relation thereto. Failure to take this precaution will
not release the successful BIDDER from entering into contracts nor excuse the BIDDER from
performing the work in strict accordance with the terms of the contract. No verbal statement
made by any officer, agent, or employee of the OWNER, in relation to the physical conditions
pertaining to the site of the work, will be binding on the OWNER during the gathering of
information for proposal preparation by each BIDDER. After BIDS have been submitted, the
BIDDER shall not assert that there was a misunderstanding concerning the quantities of WORK
or of the nature of the WORK to be done.

The CONTRACT DOCUMENTS contain the provisions required for the construction of the
PROJECT. Information obtained from an officer, agent, or employee of the OWNER or any
other person shall not affect the risks or obligations assumed by the CONTRACTOR or relieve
him from fulfilling any of the conditions of the contract.

Each BID must be accompanied by a BID deposit payable to the OWNER for five percent (5%)
of the total amount of the BID. As soon as the BID prices have been compared, the OWNER
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will return the deposits of all except the three lowest responsible BIDDERS. When the
Agreement is executed, the deposits of the remaining unsuccessful BIDDERS will be returned.

The party to whom the contract is awarded will be required to execute the Agreement and obtain
the performance and payment bond within ten calendar days after the date on the NOTICE OF
AWARD. The performance and payment bond in the amount of 100 percent of the CONTRACT
PRICE, with a corporate surety approved by the OWNER, will be required for the faithful
performance of the contract. The NOTICE OF AWARD shall be accompanied by the necessary
Agreement and bond forms. In case of failure of the BIDDER to execute the Agreement, the
OWNER may at his option consider the BIDDER in default; in which case the BID deposit
accompanying the bid shall become the property of the OWNER.

The OWNER, within 10 days of receipt of acceptable bond and Agreement signed by the party
to whom the Agreement was awarded, shall sign the Agreement within such period.

CONTRACTOR shall not commence work until a NOTICE TO PROCEED has been issued by
the OWNER.

The OWNER may make such investigations as he deems necessary to determine the ability of
the BIDDER to perform the WORK, and the BIDDER shall furnish to the OWNER all such
information and data for this purpose as the OWNER may request. The OWNER reserves the
right to reject any BID if the evidence submitted by, or investigation of, such BIDDER fails to
satisfy the OWNER, in the OWNERGS discretion, that such BIDDER is properly qualified to
carry out the obligations of the Agreement and to complete the WORK contemplated therein.

A conditional or qualified BID will not be accepted.

All applicable laws, ordinances, and the rules and regulations of all authorities having
jurisdiction over construction of the project shall apply to the contract throughout.

Each BIDDER is responsible for inspecting the site and for reading and being thoroughly
familiar with the CONTRACT DOCUMENTS. The failure or omission of any BIDDER to do
any of the foregoing shall in no way relieve any BIDDER from any obligation in respect to his
BID.

The low BIDDER must supply the names and addresses of major material suppliers and
subcontractors when requested to do so by the OWNER.

The City of Snohomish reserves the right to delete portions of the work.

Bid Package and technical related questions can be directed to the City Engineer, Yoshihiro
Monzaki at (360) 282-3161 or monzaki@snohomishwa.gov.
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BID PROPOSAL

TO: City of Snohomish
Attn: City Clerk
P.O. Box 1589
116 Union Avenue
Snohomish, WA 98291

The bidder declares that he or she has carefully examined the contract documents for the project;
that he or she has personally visited the sites; that he or she has satisfied himself or herself as to
the quantities of work involved, including materials and the equipment and conditions of work
involved, surveying necessary for the project, and including the fact that the description of the
quantities of work and materials as included herein, is brief and intended only to indicate the
general nature of the work and to identify the said quantities with the detailed requirements of
the contract documents and that this proposal is made according to the contract documents,
which are hereby made a part of this proposal. The City of Snohomish reserves the right to
delete portions of the work.

The bidder declares that he or she has exercised his or her own judgment regarding the
interpretations of the specifications contained within the construction documents and has utilized
all data that he or she believes pertinent in arriving at his or her conclusions.

The bidder agrees to hold his or her bid proposal open for sixty (60) days after the receipt of bids
by the City.

The bidder agrees that if this proposal is accepted, he or she will, within ten (10) working days
after notification of acceptance, execute a contract in the form included in the construction
documents with the City of Snohomish, and will, prior to the time of execution of the contract,
deliver to the City of Snohomish a performance and payment bond and a Certificate of Insurance
and as required therein, and will, furnish all machinery, tools, apparatus, and other means of
construction, and do the work in the manner, in the time, and according to the methods specified
in the contract documents.

The bidder further agrees, if awarded the contract, to begin work within ten (10) working days
after the date of notice to proceed and to complete the construction within thirty (30) working
days as described in Section 1-08.5 in the Special Provisions included herein.

In the event the bidder is awarded the contract and shall fail to complete the work within the time
limit or extended time limit agreed upon as more particularly set forth in the contract documents,
liquidated damages shall be paid to the owner per the specifications contained in the contract
documents.

The bidder proposes to accept as full payment for the work proposed herein the amount
computed under the provisions of the contract documents. This amount shall be based on actual
quantities of material placed and work performed. Bidder agrees that the unit prices represent a
true measure of the labor and material required to perform the work, including all allowances for
overhead and profit for each type of work called for in these contract documents.
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BID SCHEDULE

PILCHUCK PARK ROADWAY RELOCATION
CITY OF SNOHOMISH, WASHINGTON

Note: Unit prices for all items, all extensions, and the total amount bid must be shown.
Where conflict occurs between the unit price and the total amount named for any item the
unit price shall prevail, and totals shall be corrected to conform thereto. All entries must
be typed or entered in ink.

Bid items under Rule 170 State Sales Tax.

ITEM DESCRIPTION QTY | UNITS | UNIT PRICE AMOUNT

MINOR CHANGE
1. (1-04.4(1)) 1 CALC $25,000 $25,000

2. | SURVEY (1-05.4(2)) 1 LS

RECORD
3. | DRAWINGS (MIN 1 LS
BID $500) (1-05.18)

SPCC PLAN
(1-07.15)

MOBILIZATION,
CLEANUP AND
DEMOBILIZATION
(1-09.7)

PROJECT
TEMPORARY
TRAFFIC CONTROL
(1-10.5)

CLEARING AND
GRUBBING (2-01.5)

REMOVAL OF
STRUCTURES AND
OBSTRUCTIONS
(2-02.5)

REMOVING
ASPHALT
% | CONCRETE 570 SY

PAVEMENT (2-02.5)

EXCAVATION,
EMBANKMENT
10| AND GRADING, 340 CY

INCL. HAUL (2-03.5)
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ITEM

DESCRIPTION

QTY

UNITS

UNIT PRICE

AMOUNT

11.

UNSUITABLE
FOUNDATION
EXCAVATION,
INCL. HAUL (2-03.5)

10

CYy

12.

GRAVEL BORROW,
INCL. HAUL (2-03.5)

820

TN

13.

LOCATE EXISTING
UTILITIES (2-09.5)

LS

14.

CRUSHED
SURFACING TOP
COURSE (4-04.5)

160

TN

15.

GRAVEL BASE
(4-04.5)

130

TN

16.

HMA CL. 1/2"
PG 58H-22 (5-04.5)

110

TN

17.

DUCTILE IRON
STORM SEWER
PIPE, 8 IN. DIAM.
(INCL. BEDDING)
(7-05.5)

85

LF

18.

CATCH BASIN,
TYPE 1 (7-05.5)

EA

19.

CONCRETE INLET
(7-05.5)

EA

20.

ADJUST CATCH
BASIN (7-05.5)

EA

21.

REMOVAL OF
UNSUITABLE
MATERIAL
(TRENCH) (7-08.5)

10

CY

22.

TRENCH
EXCAVATION
SAFETY SYSTEMS
(7-08.5)

LS

23.

TAPPING SLEEVE
AND VALVE
ASSEMBLY, 6X6 IN.
(7-12.5)

EA

24.

HYDRANT
ASSEMBLY (7-14.5)

EA
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ITEM

DESCRIPTION

QTY

UNITS

UNIT PRICE

AMOUNT

25.

EROSION
CONTROL AND
WATER
POLLUTION
PREVENTION
(8-01.5)

LS

26.

SEEDING,
FERTILIZING AND
MULCHING (8-02.5)

1,100

SY

217.

TOPSOIL, TYPE A
(8-02.5)

181

CYy

28.

PSIPE (QUERCUS
GARRYANA
6OREGON WHITE
OAKG)

EA

29.

PRECAST
CONCRETE
BUMPER CURB
(8-07.5)

EA

30.

REMOVE,
PROTECT, AND
REINSTALL
EXISTING
SEGMENTAL
BLOCK WALL
(8-24.5)

LS

Subtotal

0% WSST (Per W.S. Revenue Rule 171)

$0.00

Total Bid
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RECEIPT OF ADDENDA

Receipt of the following Addenda to the Contract Documents is hereby acknowledged:

Addendum No. Date of Receipt Signed Acknowledgement

Note: Failure to acknowledge receipt of the Addenda may be considered an irregularity in the proposal.
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BID PROPOSAL SIGNATURE SHEET

The undersigned bids for complete construction of the following project: PILCHUCK PARK
ROADWAY RELOCATION as described in the contract documents. The bidder proposes to
accept as full payment for the work proposed herein, the amount computed under the provisions
of the contract documents.

NOTE: The City reserves the right to accept or reject any and all bids as determined by the City.

TOTAL:

Total Bid (Including Sales Tax) $
Contractor (Firm Name) Signature
Address Name & Title (printed)

Fax

Phone & Fax Number Date
Washington State Contractords Indicate whether contractor is partnership,
Registration Number corporation, or sole proprietorship

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check
or surety bond in an amount equal to five percent (5%) of the bid proposal amount.

NO BID SHALL BE CONSIDERED UNLESS ACCOMPANIED BY SUCH BID PROPOSAL
DEPOSIT.

Bid proposal to be submitted in a sealed envelope marked ABID ENCLOSEDO FOR PILCHUCK
PARK ROADWAY RELOCATION

WASHINGTON STATE SALES TAX. The work on this contract is to be performed upon lands whose
ownership obligates the Contractor to pay sales tax. The provisions of Section 1-07.2(2) apply.
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COMPLETION TIME AND LIQUIDATED DAMAGES

It is understood and agreed that all work required to complete this Project and achieve the
implied intent of the Plans and Specifications shall be completed within thirty (30) working
days. Refer to Section 1-08.5 of the General Requirements.

It is further understood and agreed that the Owner may deduct liquidated damages from
payments due or to become due the Contractor in the amount set forth in Section 1-08.9, Liquid
Damages, for each working day in beyond the time allowed in the contract, as stipulated in the
paragraph above, unless specified otherwise. Such deductions may be made for any delays,
which cannot reasonably be shown to be beyond the Contractoros control.

The liquidated damages do not include and are in addition to damages from costs for
engineering, administrative, and other costs incurred beyond contract completion date. The cost
of additional office and field engineering, construction surveillance, and other costs beyond
contract completion date shall be billed the contractor at standard billing rates for said services
then in effect.

NONCOLLUSION DECLARATION

The undersigned, being duly sworn, deposes and says that the Bid submitted herewith is a
genuine and not a collusive or sham bid or made in the interest or on behalf of any person herein
named and that the person, firm, association, joint venture, co-partnership, or corporation herein
named, has not, either directly or indirectly, entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive bidding in the preparation
and submission of a bid for consideration in the award of a contract for the improvement
described on the first page of this Proposal Form.

PREVAILING WAGES

The prevailing rate of wages shall be paid to all workers, laborer, or mechanics per Chapter
39.12 RCW. See 2022 WSDOT/APWA Standard Specifications.
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BID PROPOSAL FORM (continued)

BID DEPOSIT

A Bid Deposit in an amount of five percent (5%) of the Total Bid Amount(s) based upon the
Lump Sum or Bid Schedule approximate quantities at the unit prices including applicable taxes
and in the form indicated on the following pages.

Cash IN THE AMOUNT OF $

Cashierds Check $

Certified Check $ Payable to the Owner

Bid Bond IN THE AMOUNT OF 5% OF THE AMOUNT BID
SURETY

If the Bidder is awarded a construction contract on this Bid, the Surety who provides the
Contract Bond will be

Whose address is
Street

City State Zip Code

BIDDER INFORMATION AND SIGNATURE

The party by whom this bid is submitted and by whom the contract will be entered into, in case
the award is made to him, is:

Corporation/Partnership/Individual

Firm Name:

Doing business at

Address City/State

Which is the address to which all communications concerned with this bid and contract should
be sent.
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BID PROPOSAL FORM (continued)

The name of the president, treasurer, and manager of the bidding corporation, or the names of all
persons and parties interested in this bid as partners or principals are as follows

Name/Title Address

IN WITNESS hereto, the undersigned agrees to the conditions of the BID, certifies that this BID
has not been restricted, modified or conditioned, acknowledges receipt of addenda __ to |
attests to the absence of collusion in the Non-Collusion Affidavit below, and agrees to be bound
by its provisions, certifies and agrees concerning non-segregated facilities in the Non-Segregated
facilities statement below, covenants, stipulates and agrees in accordance with the Anti-
Discrimination Certification below, declares, accepts and understands in accordance with the
Bidder's Declaration and Understanding below, agrees as to prevailing wages as below, agrees as
to Washington State Sales tax as above, understands and agrees as to the completion of time and
liquidated damages as below, and with the full authority of the firm or other business entity
submitting this BID has set his hand this day of , 20
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BID PROPOSAL FORM (continued)

If Sole Proprietor or Partnership

Signature of Bidder

Title

If Corporation

Altest:
Name of Corporation

By
Secretary

Title
Sworn to before me this day of , 20
Notary Public in and for the State
Of Washington residing at
NOTE: 1. If the Bidder is a co-partnership, so state, giving the

Name under which business is transacted.

2. If the Bidder is a corporation, this Proposal must be
Executed by the duly authorized officials and notarized.
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NON-COLLUSION AFFIDAVIT

The undersigned, being duly sworn, deposes and says that the person, firm, association, co-partnership or
corporation herein named, has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free competitive bidding in the preparation and
submission of this proposal to the City of Snohomish for its consideration in the award of the contract.

Sole Proprietorship

Legal Name of Bidder Partnership
Corporation
Other

By (Signature)

Street Address

City State Zip

Telephone

State of Washington Contractords Number

STATE OF WASHINGTON)

) SS.
COUNTY OF SNOHOMISH)
On this day personally appeared before me to me known to be
the individual described in and who executed the within and foregoing instrument, and acknowledged that
signed the same as free and

voluntary act and deed, for the uses and purposes therein mentioned.

GIVEN under my hand and official seal this day of , 20

Notary Public in and for the State of Washington, residing at

My Commission Expires:

[THIS FORM SHALL BE COMPLETED IN FULL AND SUBMITTED WITH THE BID PROPOSAL]

END OF SECTION
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BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we, , as Principal,
and , as Surety, are held firmly
bound unto the , Washington, as Obligee, in the penal sum of

Dollars, for the payment of which the Principal and the

Surety bind themselves, their heirs, executors, administrators, successors, and assigns, jointly and

severally by these presents.

The condition of this obligation is such that if the Obligee shall make any award to the Principal for

, Washington, according to the terms of the bid made by
the Principal therefore, the Principal shall duly make and enter into a contract with the Obligee in
accordance with the terms of said proposal or bid and award and shall give bond for the faithful
performance thereof, with Surety or Sureties approved by the Obligee, or if the Principal shall, in case of
failure to so do, pay and forfeit to the Obligee the penal amount of the deposit specified in the call for
bids, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect,
and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and liquidated damages, the
amount of this bond.

SIGNED, SEALED, AND DATED THIS DAY OF , 20

Principal

Surety

Received return of deposit in the sum of $
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STATEMENT OF BIDDERG(S QUALIFICATIONS

Name of Contractor

Address

Telephone and Contact Person for this Bid:

Number of years the contractor has been engaged in the construction business under the present firm name
indicated:

Gross dollar amount of work under contract: $

Gross dollar amount of contracts not completed: $

Type of work generally performed by Contractor:

The Bidder shall complete the following two sections regarding past projects. Submit additional sheets as
needed.

1. List at least two (2) road construction projects that have been completed by the Contractor within the last
5 years.

Project Name:

Contractor Project Manager:

Contractor Project Superintendent:

Subcontractor: Subcontractor Project Manager:

Project Scope:

Public Agency Name:

Contact Person: Phone No:
Awarded Contract Amount: Year completed:
City of Snohomish Bid Proposal
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Project Name:

Contractor Project Manager:

Contractor Project Superintendent:

Subcontractor: Subcontractor Project Manager:

Project Scope:

Public Agency Name:

Contact Person: Phone No:

Awarded Contract Amount: Year completed:

Bank References:

How many general superintendents or other responsible employees in a supervisory position do you have at
this time and how long have they been with this contractor?

Have you changed bonding companies within the last three years?

If so, why? (optional)

Have you ever been sued by the client on any public works contract for a special district, municipality,
county, or state government?

For what reason?

Disposition of case, if settled:
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Washington State:

Department of Labor and Industries Workmen's Compensation Account No.:

Department of Licenses Contractor's Registration No.:

Employment Security Department Number:

Excise Tax Registration Number:

IRS Employer Number:

Percentage of work to be performed by General Contractor:

BIDDER

By (signed)

TITLE
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ANTI-DISCRIMINATION CERTIFICATE

CITY OF SNOHOMISH
STATE OF WASHINGTON
COUNTY OF SNOHOMISH

The bidder hereby covenants, stipulates and agrees that no person shall be discriminated against
in the bidding of the service and/or materials hereunder and that the bidder shall not refuse to
hire any person therefore because of such personds race, creed, color or national origin, unless
based on a bona fide occupational qualification. Also, the bidder will in no matter discriminate
against any person because of such personds race, creed, color or national origin. Any such

discrimination shall be deemed a violation of this bid and shall render this bid subject to

forfeiture.
Contractoros Signature

Subscribed and sworn to before me this day of , 20

Notary Public in and for

The State of Washington,

Residing at

My commission expires

City of Snohomish Bid Proposal
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INDEMNIFICATION ADDENDUM

(hereinafter called Contractor) agrees to
defend, indemnify and hold the City of Snohomish (hereinafter called Owner) harmless from any
and all claims, demands, loses and liabilities to or by third parties arising from, resulting from or
connected with services performed or to be performed under this subcontract by Contractor or
contractords agents or employees to the fullest extent permitted by law and subject to the
limitations provided below.

Contractoros duty to indemnify Owner shall not apply to liability for damages arising out of
bodily injury to persons or damage to property caused by or resulting from the sole negligence of
Owner or Ownerds agents or employees.

Contractoros duty to indemnify Owner for liability for damages arising out of bodily injury to
persons or damage to property caused by or resulting from the concurrent negligence of (a)
Owneros agents or employees, and (b) Contractor or Contractords agents or employees, shall
apply only to the extent of negligence of Contractor or Contractorgs agents or employees.

Contractor specifically and expressly waives any immunity that may be granted it under the
Washington State Industrial Insurance Act, Title 51 RCW. Further, the indemnification
obligation under this subcontract shall not be limited in any way by any limitation on the amount
or type of damages, compensation or benefits payable to or for any third party under workers
compensation acts, disability benefits acts, or other employee benefits acts; provided Contractors
waiver of immunity by the provisions of this paragraph extends only to claims against Contractor
by Owner and does not include, or extend to, any claims by Contractorés employees directly
against Contractor.

Contractoros duty to defend, indemnify and hold Owner harmless shall include as to all claims,
demands, losses and liability to which is applies, Ownerds personnel-related costs, reasonable
attorneyos fees, court costs and all other claim-related expenses.

THE UNDERSIGNED HEREBY CERTIFY THAT THIS ADDENDUM WAS MUTUALLY
NEGOTIATED.

Dated: Dated:
Owner: CITY OF SNOHOMISH Contractor:
By: By:
Signature Signature
Title: Title:
City of Snohomish Bid Proposal
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CERTIFICATION OF NONSEGREGATED FACILITIES

The bidder certifies that s/he does not maintain or provide for her/his employees any segregated
facilities at any of her/his establishments, and that s/he does not permit her/his employees to
perform their services at any locations, under her/his control, where segregated facilities are
maintained. The bidder certifies further that s/he will not maintain or provide for her/his
employees any segregated facilities at any of her/his establishments, and that s/he will not permit
her/his employees to perform their services at any location under her/his control where
segregated facilities are maintained. The bidder agrees that a breach of this certification will be a
violation of the Equal Opportunity clause on any contract resulting from acceptance of this bid.
As used in this certification, the term fisegregated facilitieso means any waiting rooms, work
areas, restrooms, and washrooms, restaurants, or other eating areas, time clocks, locker rooms or
other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing facilities provided for employees which are segregated by
explicit directive or are in fact because of habit, local custom or otherwise. The bidder agrees
that except where s/he has obtained identical certification from proposed subcontractor prior to
the award of subcontracts exceeding $10,000, which are not exempt from the provisions of the
Equal Opportunity clause, that s/he will retain such certifications in her/his files.

NOTE:The penalty for making false statements in offers is prescribed in 18 USV 1001.

Dated: , 20

(Name of Bidder)

By

Signature

Title
Official Address:
(City, State, Zip)
Must be included without alteration.
City of Snohomish Bid Proposal
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BID FORMS SECTION 0-01.3

PILCHUCK PARK ROADWAY RELOCATION
0-01.3(7) SURPLUS MATERIAL DISPOSAL AND/OR REMOVAL

TYPE OF LOCATION OF STORAGE PROPOSED
MATERIAL TO BE | AND/OR DISPOSAL SITE (include METHOD OF
REMOVED FROM | name and phone number of owner and DISPOSAL

SITE address of site) AND/OR REUSE

Note: Please refer to fiDisposal of Surplus Materialo in Section 2-03.3(7) of the Standard
Specifications.

If a disposal site is rejected, the Contractor is responsible for locating a new disposal site
that will meet the Owneros criteria. Any associated costs incurred in finding a new or
different disposal and/or storage site will be the responsibility of the Contractor and at no
additional cost to the Owner.
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PUBLIC WORKS CONTRACT

This Contract is made and entered into in duplicate this ____ day of
20 Dby and between the City of Snohomish, a non- ~charter code city of the State of
Washington, hereinafter referred to as fithe Cityo, and
,a ,and
, a Washington ("Contractor") [LEGAL

STATUS OF ENTITY SHOULD BE INSERTED i.e., LLC; Sole Proprietor; LLP; Inc.,
P.S.; Partnership, Foreign Corporation licensed to do business in Washington State].

WITNESSETH:

Whereas, the City desires to have certain public work performed as hereinafter set forth,
requiring specialized skills and other supportive capabilities; and

Whereas, the Contractor represents that it is qualified and possesses sufficient skills and
the necessary capabilities to perform the services set forth in this Contract.

NOW, THEREFORE, in consideration of the terms, conditions, and agreements
contained herein, the parties hereto agree as follows:

1. Scope of Work.

The Contractor shall do all work and furnish all tools, materials, and equipment in order
to accomplish the following project:

PILCHUCK PARK ROADWAY RELOCATION
in accordance with and as described in

A. this Contract, and

B. the Project Manual, which include the attached plans, Specifications, Special
Provisions, submittal requirements, attachments, addenda (if any), Bid Form,
Performance and Payment Bond, and

C. the Standard Specifications for Road, Bridge, and Municipal Construction prepared
by the Washington State Department of Transportation, as may be specifically
modified in the attached Specifications and/or Special Provisions, hereinafter referred
to as fithe standard specificationso, and

D. City of Snohomish Engineering Standards, and
E. Addenda (If any)

and shall perform any alterations in or additions to the work provided under this Contract and
every part thereof.

City of Snohomish Bid Proposal
Pilchuck Park Roadway Relocation Page 25 of 43



The Contractor shall provide and bear the expense of all equipment, work, and labor of
any sort whatsoever that may be required for the transfer of materials and for constructing and
completing the work provided for in this Contract, except as may otherwise be provided in the
Project Manual.

2. Time for Performance and Liguidated Damages / Termination of Contract.

A

Time is of the essence in the performance of this Contract and in adhering to the
time frames specified herein. The Contractor shall commence work within ten
(10) calendar days after notice to proceed from the City, and said work shall be
physically completed within thirty (30) working days after said notice to proceed,
unless a different time frame is expressly provided in writing by the City.

If said work is not completed within the time for physical completion, the
Contractor may be required at the Cityés sole discretion to pay to the City
liquidated damages as set forth in the Project Manual, for each and every day said
work remains uncompleted after the expiration of the specified time.

Termination of Contract.

1. Except as otherwise provided under this Contract, either party may
terminate this Contract upon ten (10) working daysé written notice to the other
party in the event that said other party is in default and fails to cure such default
within that ten-day period, or such longer period as provided by the non-
defaulting party. The notice of termination shall state the reasons therefore and
the effective date of the termination.

2. The City may also terminate this Contract in accordance with the
provisions of Section 1-08.10 of the Standard Specifications.

3. Compensation and Method of Payment.

A.

The City shall pay the Contractor for work performed under this Contract as
detailed in the bid, as incorporated in the Project Manual, and as approved by the
City Council.

Payments for work provided hereunder shall be made following the performance
of such work, unless otherwise permitted by law and approved in writing by the
City. No payment shall be made for any work rendered by the Contractor except
as identified and set forth in this Contract.

Progress payments shall be based on the timely submittal by the Contractor of the
Cityds standard payment request form.

Payments for any alterations in or additions to the work provided under this
Contract shall be in accordance with the Request For Information (RFI) and/or
Construction Change Order (CCO) process as set forth in the Project Manual.
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Following approval of the RFI and/or CCO, the Contractor shall submit the
standard payment request form(s).

E. The Contractor shall submit payment requests with a completed Application for
Payment form, an example of which is included in the Attachments to this
Contract. This form includes a lien waiver certification and shall be notarized
before submission. Applications for payment not signed or notarized shall be
considered incomplete and ineligible for payment consideration. The City shall
initiate authorization for payment after receipt of a satisfactorily completed
payment request form and shall make payment to the Contractor within
approximately thirty (30) days thereafter.

4. Independent Contractor Relationship.

The relationship created by this Contract is that of independent contracting entities. No
agent, employee, servant, or representative of the Contractor shall be deemed to be an employee,
agent, servant, or representative of the City, and the employees of the Contractor are not entitled
to any of the benefits the City provides for its employees. The Contractor shall be solely and
entirely responsible for its acts and the acts of its agents, employees, servants, subcontractors, or
representatives during the performance of this Contract. The Contractor shall assume full
responsibility for payment of all wages and salaries and all federal, state, and local taxes or
contributions imposed or required, including, but not limited to, unemployment insurance,
workers compensation insurance, social security, and income tax withholding.

5. Prevailing Wage Requirements.

The Contractor shall comply with applicable prevailing wage requirements of the
Washington State Department of Labor & Industries, as set forth in Chapter 39.12 RCW and
Chapter 296-127 WAC. The Contractor shall document compliance with said requirements and
shall file with the City appropriate affidavits, certificates, and/or statements of compliance with
the State prevailing wage requirements. The Washington State Prevailing Wage Rates For
Public Works Contracts, Snohomish County, incorporated in this Contract have been established
by the Department of Labor & Industries and are included as an Attachment to this Contract.
The Contractor shall also ensure that any subcontractors or agents of the Contractor shall comply
with the prevailing wage and documentation requirements as set forth herein.

6. Indemnification and Hold Harmless.

A. The Contractor shall defend, indemnify, and hold harmless the City, its officers,
officials, employees, and volunteers against and from any and all claims, injuries,
damages, losses, or suits, including attorney fees, arising out of or in connection
with the performance of this Contract, except for injuries and damages caused by
the sole negligence of the City.

B. The Contractords duty to indemnify the City shall not apply to liability for
damages arising out of bodily injury to persons or damage to property caused by
or resulting from the sole negligence of the City or its elected officials, agents,
officers and/or employees.
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C. The Contractoris duty to indemnify the City for liability for damages arising out
of bodily injury to persons or damage to property caused by or resulting from the
concurrent negligence of (a) the City and/or its elected officials, agents, officers
and/or employees, and (b) the Contractor and/or its directors, officers, agents,
employees, consultants, and/or subcontractors, shall apply only to the extent of
negligence of Contractor and/or its directors, officers, agents, employees,
consultants, and/or subcontractors

D. Should a court of competent jurisdiction determine that this Contract is subject to
RCW 4.24.115, then, in the event of liability for damages arising out of bodily
injury to persons or damages to property caused by or resulting from the
concurrent negligence of the Contractor and the City, its officers, officials,
employees, and volunteers, the Contractords liability hereunder shall be only to
the extent of the Contractords negligence.

It is further specifically and expressly understood that the indemnification
provided herein constitutes the Contractords waiver of immunity under Industrial
Insurance, Title 51 RCW, solely for the purposes of this indemnification. This
waiver has been mutually negotiated by the parties.

E. Nothing contained in this section or Contract shall be construed to create a
liability or a right of indemnification by any third party.

F. The provisions of this section shall survive the expiration or termination of this
Contract.
7. Insurance.
A. Insurance Term.

The Contractor shall procure and maintain for the duration of the Agreement, insurance
against claims for injuries to persons or damage to property which may arise, as required
in this Section, without interruption from or in connection with the performance
commencement of the Contractords work through the term of the work hereunder by the
Contractor, their agents, representatives, employees or subcontractors contract and for
thirty (30) days after the Physical Completion date, unless otherwise indicated herein.

B. No Limitation

Contractorés maintenance of insurance, its scope of coverage and limits as required
herein shall not be construed to limit the liability of the Contractor to the coverage
provided by such insurance, or otherwise limit the Cityds recourse to any remedy
available at law or in equity.
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C. Minimum Scope of Insurance.
Contractors required insurance shall be of the types and coverage as stated below:

1. Automobile Liability insurance covering all owned, non-owned, hired and
leased vehicles. Coverage shall be written on at least as broad as Insurance
Services Office (1SO) form CA Automobile 00 01 or a substitute form providing
equivalent liability coverage. If necessary, the policy shall be endorsed to provide
contractual liability coverage.

2 Commercial General Liability insurance shall be written on at least as
broad as 1SO occurrence form CG 00 01 and shall cover liability arising from
premises, operations, stop gap liability, independent contractors, products-
completed operations, personal injury and advertising injury, and liability
assumed under an insured contract. The Commercial General Liability insurance
shall be endorsed to provide the per project general aggregate limit using 1SO
form CG 25 03 05 09 or an equivalent endorsement There shall be no e exclusion
for liability arising from explosion, collapse or underground property damage.
The City shall be named as an additional insured under the Contractords
Commercial General Liability insurance policy with respect to the work
performed for the City using ISO Additional Insured endorsement CG 20 10 10
01 and Additional Insured- Completed Operations endorsement CG 20 37 10 01
or substitute endorsements providing at least as broad of coverage.

3. Workersé Compensation coverage as required by the Industrial Insurance
laws of the State of Washington

4, O Required. Builders Risk insurance covering interests of the City, the
Contractor, Subcontractors, and Sub-contractors in the work. Builders Risk
insurance shall be on a special perils policy form and shall insure against the
perils of fire and extended coverage and physical loss or damage including flood,
earthquake, theft, vandalism, malicious mischief, and collapse. The Builders Risk
insurance shall include coverage for temporary buildings, debris removal and
damage to materials in transit or stored off-site. This Builders Risk insurance
covering the work will have a deductible of $5,000 for each occurrence, which
will be the responsibility of the Contractor. Higher deductibles for flood and
earthquake perils may be accepted by the City upon written request by the
Contractor and written acceptance by the City. Any increased deductibles
accepted by the City will remain the responsibility of the Contractor. The
Builders Risk insurance shall be maintained until final acceptance of the work by
the City.

5. X Required. Contractors Pollution Liability insurance covering losses
caused by pollution conditions that arise from the operations of the Contractor.
Contractors Pollution Liability insurance shall be written in an amount of at least
$1,000,000 per loss, with an annual aggregate of at least $1,000,000. Contractors
Pollution Liability shall cover bodily injury, property damage, cleanup costs and
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D.

defense including costs and expenses incurred in the investigation, defense, or
settlement of claims.

If the Contractors Pollution Liability insurance is written on a claims-made basis,
the Contractor warrants that any retroactive date applicable to coverage under the
policy precedes the effective date of this contract; and that continuous coverage
will be maintained or an extended discovery period will be exercised for a period
of three (3) years beginning from the time that work under the contract is
completed.

The City shall be named by endorsement as an additional insured on the
Contractors Pollution Liability insurance policy.

If the scope of services as defined in this contract includes the disposal of any
hazardous materials from the job site, the Contractor must furnish to the City
evidence of Pollution Liability insurance maintained by the disposal site operator
for losses arising from the insured facility accepting waste under this contract.
Coverage certified to the City under this paragraph must be maintained in
minimum amounts of $1,000,000 per loss, with an annual aggregate of at least
$1,000,000.

Pollution Liability coverage at least as broad as that provided under 1SO Pollution
Liability-Broadened Coverage for Covered Autos Endorsement CA 99 48 shall be
provided, and the Motor Carrier Act Endorsement (MCS 90) shall be attached.

Minimum Amounts of Insurance.

The Contractor shall maintain the following insurance limits:

E.

1. Automobile Liability insurance with a minimum combined single limit for
bodily injury and property damage of $1,000,000 per accident.

2. Commercial General Liability insurance shall be written with limits no
less than $3,000,000 each occurrence, $3,000,000 general aggregate and a
$2,000,000 products-completed operations aggregate limit.

3. (1 Required. Builders Risk insurance shall be written in the amount of the
completed value of the project with no coinsurance provisions.

4. X1 Required. Contractors Pollution Liability shall be written in the
amounts set forth above.

City Full Availability of Contractor Limits

If the Contractor maintains higher insurance limits than the minimums shown above, the
City shall be insured for the full available limits of Commercial General and Excess or
Umbrella liability maintained by the Contractor, irrespective of whether such limits
maintained by the Contractor are greater than those required by this contract or whether
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any certificate of insurance furnished to the City evidences limits of liability lower than
those maintained by the Contractor.

F. Other Insurance Provisions.

The Contractords insurance coverage shall be primary insurance with respect to the City.
Any insurance, self-insurance, or insurance pool coverage maintained by the City shall be
in excess of the Contractords insurance and shall not contribute with it.

G. Acceptability of Insurers.
Insurance is to be placed with insurers with a current A.M. Best rating of not less
than  A: VIIL

H. Verification of Coverage.

The Contractor shall furnish the City with original certificates and a copy of the
amendatory endorsements, including but not necessarily limited to the additional insured
endorsement, evidencing the Automobile Liability and Commercial General Liability
insurance of the Contractor before commencement of the work. Throughout the term of
this Contract, upon request by the City, the Contractor shall furnish certified copies of all
required insurance policies, including endorsements, required in this contract and
evidence of all subcontractorsb coverage.

(1 Required. Before any exposure to loss may occur, the Contractor shall file with the
City a copy of the Builders Risk insurance policy that includes all applicable conditions,
exclusions, definitions, terms and endorsements related to this Project.

X1 Required. Before any exposure to loss may occur, the Contractor shall file with the
City a copy of the Pollution Liability insurance that includes all applicable conditions,
exclusions, definitions, terms and endorsements related to this Project.

l. Contractords Insurance for Other Losses.

The Contractor shall assume full responsibility for all loss or damage from any cause
whatsoever to any tools, Contractorés employee owned tools, machinery, equipment, or
motor vehicles owned or rented by the Contractor, or the Contractords agents, suppliers or
subcontractors as well as to any temporary structures, scaffolding and protective fences.

J. Subcontractors.

The Contractor shall include all subcontractors as insured under its policies or shall
furnish separate certifications and endorsements for each subcontractor. All coverage for
subcontractors shall be subject to all of the same insurance requirements as stated herein
for the Contractor.

The Contractor shall cause each and every Subcontractor to provide insurance coverage
that complies with all applicable requirements of the Contractor-provided insurance as set
forth herein. The Contractor shall ensure that the City is an additional insured on each
and every Subcontractords Commercial General liability insurance policy using an
endorsement at least as broad as 1SO Additional Insured endorsement CG 20 38 04 13.
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K. Waiver of Subrogation.

The Contractor and the City waive all rights against each other, any of their
subcontractors, lower tier subcontractors, agents and employees, each of the other, for
damages caused by fire or other perils to the extent covered by Builders Risk insurance or
other property insurance obtained pursuant to the Insurance Requirements Section of this
Contract or other property insurance applicable to the work. The policies shall provide
such waivers by endorsement or otherwise.

L. Notice of Cancellation of Insurance.

The Contractor shall provide the City and all Additional Insureds for this work with
written notice of any policy cancellation within two business days of their receipt of such
notice.

M. Failure to Maintain Insurance

Failure on the part of the Contractor to maintain the insurance as required shall constitute
a material breach of contract, upon which the City may, after giving five business dayso
notice to the Contractor to correct the breach, immediately terminate the contract or, at its
discretion, procure or renew such insurance and pay any and all premiums in connection
therewith, with any sums so expended to be repaid to the City on demand, or at the sole
discretion of the City, offset against funds due the Contractor from the City.

8. Compliance with Laws.

A. The Contractor shall comply with all applicable federal, state, and local laws,
including regulations for licensing, certification, and operation of facilities and
programs, and accreditation and licensing of individuals, and any other standards
or criteria as set forth in the Project Manual.

B. The Contractor shall pay any applicable business and permit fees and taxes which
may be required for the performance of the work.

C. The Contractor shall comply with all legal and permitting requirements as set
forth in the Project Manual.

9. Non-discrimination.

During the performance of this Contract, the Contractor shall comply with all applicable
equal opportunity laws and/or regulations and shall not discriminate on the basis of race, age,
color, sex, sexual orientation, religion, national origin, creed, veteran status, marital status,
political affiliation, or the presence of any sensory, mental or physical handicap. This provision
shall include but not be limited to the following: employment, upgrading, demotion, transfer,
recruitment, advertising, layoff or termination, rates of pay or other forms of compensation,
selection for training, and the provision of work and services under this Contract. The Contractor
further agrees to maintain notices, posted in conspicuous places, setting forth the provisions of
this nondiscrimination clause. The Contractor understands that violation of this provision shall
be cause for immediate termination of this Contract and the Contractor may be barred from
performing any services or work for the City in the future unless the Contractor demonstrates to
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the satisfaction of the City that discriminatory practices have been eliminated and that recurrence
of such discriminatory practices is unlikely.

10.

A. The parties will maintain open hiring and employment practices and will welcome
applications for employment in all positions from qualified individuals who are
members of the above-stated minorities.

B. The parties will comply strictly with all requirements of applicable federal, state or
local laws or regulations issued pursuant thereto, relating to the establishment of
nondiscriminatory requirements in hiring and employment practices and assuring the
service of all patrons and customers without discrimination with respect to the above-
stated minority status.

Assignment and Subcontractors.

A. The Contractor shall not assign this Contract or any interest herein, nor any
money due to or to become due hereunder, without first obtaining the written consent of
the City.

B. The Contractor shall not subcontract any part of the services to be performed
hereunder without first obtaining the consent of the City and complying with the
provisions of this section.

C. In the event the Contractor does assign this contract or employ any subcontractor,
the Contractor agrees to bind in writing every assignee and subcontractor to the
applicable terms and conditions of the contract documents.

D. The Contractor shall, before commencing any work, notify the Owner in writing
of the names of any proposed subcontractors. The Contractor shall not employ any
subcontractor or other person or organization (including those who are to furnish the
principal items or materials or equipment), whether initially or as a substitute, against
whom the Owner may have reasonable objection. Each subcontractor or other person or
organization shall be identified in writing to the Owner by the Contractor prior to the date
this Contract is signed by the Contractor. Acceptance of any subcontractor or assignee
by the Owner shall not constitute a waiver of any right of the Owner to reject defective
work or work not in conformance with the contract documents. If the Owner, at any
time, has reasonable objection to a subcontractor or assignee, the Contractor shall submit
an acceptable substitute.

E.  The Contractor shall be fully responsible for all acts and omissions of its assignees,
subcontractors and of persons and organization directly or indirectly employed by it and
of persons and organizations for whose acts any of them may be liable to the same extent
that it is responsible for the acts and omissions of person directly employed by it.
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11.

F. The divisions and sections of the specifications and the identifications of any
drawings shall not control the Contractor in dividing the work among subcontractors or
delineating the work to be performed by any specific trade.

G. Nothing contained in the contract documents shall create or be construed to create
any relationship, contractual or otherwise, between the Owner and any subcontractor or
assignee. Nothing in the contract documents shall create any obligation on the part of the
Owner to pay or to assure payment of any monies due any subcontractor or assignee.

H. The Contractor hereby assigns to the City any and all claims for overcharges
resulting from antitrust violations as to goods and materials purchased in connection with
this Contract, except as to overcharges resulting from antitrust violations commencing
after the date of the bid or other event establishing the price of this Contract. In addition,
the Contractor warrants and represents that each of its suppliers and subcontractors shall
assign any and all such claims for overcharges to the City in accordance with the terms of
this provision. The Contractor further agrees to give the City immediate notice of the
existence of any such claim.

l. In addition to all other obligations of the contractor, if the contractor does employ
any approved subcontractor, the contractor shall supply to every approved subcontractor
a copy of the form, provided in the project manual, to establish written proof that each
subcontract and lower-tier subcontract is a written document and contains, as a part, the
current prevailing wage rates. The contractor, each approved subcontractor and each
approved lower-tier subcontractor shall complete and deliver the form directly to the
City.

Contract Administration and Notices.

This Contract shall be administered for the City by the Project Manager, and shall be

administered for the Contractor by the Contractorés Contract Representative. Unless stated
otherwise herein, all notices and demands shall be in writing and sent or hand-delivered to the
parties at their addresses as follows:

To City: To Contractor:

Yoshihiro Monzaki
City of Snohomish
P.O. Box 1589

116 Union Avenue
Snohomish, WA 98291
360-282-3161

or to such addresses as the parties may hereafter designate in writing. Notices and/or demands
shall be sent by registered or certified mail, postage prepaid, or hand-delivered. Such notices
shall be deemed effective when mailed or hand-delivered at the addresses specified above.
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12. Interpretation and Venue.  This Contract shall be interpreted and construed in
accordance with the laws of the State of Washington. The venue of any litigation between the
parties regarding this Contract shall be Snohomish County, Washington.

13. Severability

A. If a court of competent jurisdiction holds any part, term or provision of this
Contract to be illegal or invalid, in whole or in part, the validity of the remaining
provisions shall not be affected, and the partieso rights and obligations shall be construed
and enforced as if the Contract did not contain the particular provision held to be invalid.

B. If any provision of this Contract is in direct conflict with any statutory provision
of the State of Washington, that provision which may conflict shall be deemed
inoperative and null and void insofar as it may conflict, and shall be deemed modified to
conform to such statutory provision.

14. Non-Waiver.

A waiver by either party hereto of a breach of the other party hereto of any covenant or
condition of this Contract shall not impair the right of the party not in default to avail itself of
any subsequent breach thereof. Leniency, delay or failure of either party to insist upon strict
performance of any Contract, covenant or condition of this Contract, or to exercise any right
herein given in any one or more instances, shall not be construed as a waiver or relinquishment
of any such Contract, covenant, condition or right.

15. Survival.

Any provision of this Contract which imposes an obligation after termination or
expiration of this Contract shall survive the term or expiration of this Contract and shall be
binding on the parties to this Contract.

16.  Authority.
The person executing this Agreement on behalf of Contractor represents and warrants

that he or she has been fully authorized by Contractor to execute this Agreement on its behalf
and to legally bind Contractor to all the terms, performances and provisions of this Agreement.
The person executing this Contractor on behalf of the City represents and warrants that he or she
has been fully authorized by the City to execute this Contractor on its behalf and to legally bind
the City to all the terms, performances and provisions of this Contractor.
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IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed

the day and year first set forth above.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed

the day and year first hereinabove written.

City of Snohomish

By

Linda Redmon, Mayor

Approved as to form:

Emily Guildner, City Attorney

Company Name

By

Signature

Print Name and Title

Attest:

Brandi Whitson, City Clerk
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PERFORMANCE and PAYMENT BOND
Bond to the City of Snohomish

Bond #

KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned, as Principal, and
a corporation, organized and existing under the
laws of the State of Washington, as a surety corporation, and qualified under the laws of the
State of Washington to become surety upon bonds of contractors with municipal corporations as
surety, are jointly and severally held and firmly bound to the City of Snohomish in the penal
sumof  $ for the payment of
which sum on demand we bind ourselves and our successors, heirs, administrators or personal
representatives, as the case may be.

This obligation is entered into pursuant to the statutes of the State of Washington and the
ordinances of the City of Snohomish.

Dated at , Washington, this day of , 20

The conditions of the above obligation are such that:

WHEREAS, the City of Snohomish has let or is about to let to the said

the above
bounded Principal, a certain contract, the said contract being numbered ___, and providing for
the PILCHUCK PARK ROADWAY RELOCATION (which contract is referred to herein and
is made a part hereof as though attached hereto), and

WHEREAS, the said Principal has accepted, or is about to accept, the said contract, and
undertake to perform the work therein provided for in the manner and within the time set forth;
now, therefore,

If the said Principal, , shall faithfully
perform all of the provisions of said contract in the manner and within the time therein set forth,
or within such extensions of time as may be granted under said contract, and shall pay all
laborers, mechanics, subcontractors and materialmen, and all persons who shall supply said
Principal or subcontractors with provisions and supplies for the carrying on of said work, and
shall indemnify and hold the City of Snohomish harmless from any damage or expense by reason
of failure of performance as specified in said contract or from defects appearing or developing in
the material or workmanship provided or performed under said contract within a period of one
year after its acceptance thereof by the City of Snohomish, then and in that event, this obligation
shall be void; but otherwise, it shall be and remain in full force and effect.
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Signed this day of

Surety

By

Title

Surety Address

Surety Contact and Phone Number

, 20
Principal
By
Title
Agent Address

Agent Contact and Phone Number

City of Snohomish
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ESCROW AGREEMENT for RETAINED PERCENTAGE
PILCHUCK PARK ROADWAY RELOCATION
Escrow No.:

City of Snohomish Contract No.
Completion Date:

TO:

THIS ESCROW AGREEMENT is for the investment of the retained percentage of the above contract, in accordance
with chapter 60.28 of the Revised Code of Washington. It is limited to FDIC insured Washington State Chartered
Banks who are covered by the State of Washington Public Deposit Protection Act.

The undersigned, (as "Contractor"), has directed the CITY OF SNOHOMISH (as "City"), to deliver to you its
warrants which shall be payable to you and/or the contractor. The warrants are to be held and disposed of by you in
accordance with the following instruction:

INSTRUCTIONS

1. Upon delivery the warrants shall be endorsed by you and forwarded to the City for collection. You shall use
the monies to purchase investments selected by the Contractor and approved by the City. You may follow the
last written direction received by you from the Contractor, for each purchase, provided the direction otherwise
conforms with this agreement. Acceptable investments are:

Bills, certificates, notes or bonds of the United States;

Other obligations of the United States or its agencies;

Obligations of any corporation wholly owned by the Government of the United States;

Indebtedness of the Federal National Mortgage Association;

Time deposits in commercial banks;

Other investments, except stocks, selected by the Contractor, subject to express prior written consent of

the City.

2. The investments shall be in a form which allows you alone to reconvert them into money if you are required to
do so by the City.

3. The investments must mature on or prior to the date set for the completion of the contract, including extension
there of or thirty (30) days following the final acceptance of the work.

4. When interest on the investments accrues and is paid, you shall collect the interest and forward it to the

Contractor unless otherwise directed by the Contractor.

5. You are not authorized to deliver to the Contractor all or any part of the investments held by you pursuant to
this agreement (or any monies derived from the sale of such investments, or the negotiation of the City's
warrants) except in accordance with the written instructions from the City. Compliance with such instructions
shall relieve you of any further liability related thereto.

6. In the event the City orders you, in writing, to reconvert the investments and return all monies, you shall do so
within thirty (30) days of receipt of the order.

7. The Contractor agrees to compensate you for your services in accordance with your current published schedule
of applicable escrow fees. Payment of all fees shall be the sole responsibility of the Contractor and shall not be
deducted from any monies placed with you pursuant to this agreement until and unless the City directs the
release to the Contractor of the investments and monies held hereunder, whereupon you shall be entitled to
reimburse yourself from such monies for the entire amount of your fee.

8. This agreement shall not be binding until signed by both parties and accepted by you.

9. This document contains the entire agreement between you, the Contractor, and the City, with respect to this
Escrow, and you are not a party to, nor bound by any instrument or agreement other than this. You shall not be
required to take notice of any default or any other matter, nor be bound by nor required to give notice or
demand, nor required to take any action whatever except as herein expressly provided. You shall not be liable
for any loss or damage not caused by your own negligence or willful misconduct.

mTmoow>
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CONTRACTOR

Federal Tax I.D. No.

By:

Title:

Address:

DATE:

CITY OF SNOHOMISH

By:

Title:

DATE:

THE ABOVE ESCROW AGREEMENT RECEIVED AND ACCEPTED on the day of ,
20 .

BANK

By:

Title:

Address:

DISTRIBUTION:
City Clerk
Financial Institution
Contractor

File Copy
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INSURANCE COVERAGE QUESTIONNAIRE

NOTE: THIS QUESTIONNAIRE MUST BE COMPLETED AND ATTACHED TO
CERTIFICATE OF INSURANCE.

For:

Project Title: PILCHUCK PARK ROADWAY RELOCATION

Project Owner: CITY OF SNOHOMISH

Are the following coverageds and/or conditions in effect?

Yes No

The Policy form is ISO Commercial General Liability form CG 00 01 or
GC 00 02 (Circle ONE). If no, attach a copy of the policy with required
coverages clearly identified.

The Owner, its officials, officers, employees and volunteers are additional
insures as Respects (a) activities performed for the Owner by or on behalf
of the Named Insured, (b) products and completed operations of the
Named Insured, or (c) premises, owned, leased, or used by the Named
Insured.

Products Completed operation coverage.

Cross Liability clause (or equivalent wording).

Personal Injury Liability Coverage

(with employee exclusion deleted)

Broad Form Damage with X, C U Hazards included.

Blanket Contractual Liability coverage applying to this contract or
Contractual Liability Coverage applying to this contract

Employers Liability T Stop Gap

Written notice of cancellation to the City

Deductibles or SIRS GL AL Excess

Insurerbs Best Rating GL AL Excess

This questionnaire is issued as a matter of information. This questionnaire is not an insurance
policy and does not amend, extend, or alter the coverage afforded by the policies indicated on the
attached Certificate of Insurance or as required by the Contract Documents

Agency/Broker Completed by (type)
Address Completed by (signature)
Contact Person Name Telephone Number
City of Snohomish Bid Proposal
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CITY OF SNOHOMISH

CONTRACTOR(S DECLARATION OF OPTION FOR MANAGEMENT OF
STATUTORY RETAINED PERCENTAGE

The owner shall withhold the retained percentage for this contract from time-to-time as
such retained percentage accrues and in accordance with RCW 60.28.010, 020, and 050.

OPTION A. I hereby elect to have the retained percentage for this contract held in a fund by
the owner until thirty (30) days following final acceptance of the work. (No
interest will be earned on the retained percentage amount under this election).

CONTRACTOR:

Date:

OPTION B. I hereby elect to have the owner deposit the retained percentage for this contract,
from time-to-time, as such retained percentage accrues and in accordance with
RCW 60.28.010, 020, and 050.

| hereby designate as the
depositary for said funds which shall be deposited in an interest earning account
subject to joint control by owner and the contractor. All interest earned on said
deposits shall belong to the contractor. (If contractor fails to designate the
depositary then the owner designates)

| hereby further agree to be fully responsible for payment of all costs of fees
incurred as a result of establishing said depositary account and depositing the
retained percentage as authorized by statute. The owner shall not be liable in any
way for any costs or fees in connection therewith.

CONTRACTOR:

Date:

ATTN: FINANCE DEPARTMENT This form is for selection of retainage option ONLY.
OPTION B must have a signed Escrow Instruction/Agreement on file prior to processing
retainage payment to the bank. Signed Agreement will be secured by the Purchasing Division.
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RETAINAGE RELEASE REQUIREMENTS

The following are the documents required to be on file with the City of Snohomish prior to

release of retainage to the Contractor.

Generated Date Received
No. Document By Contact by City
Contractoros Notification to
1 | City of Completion of Contractor City Engineer
Contract Work
Recommendation of City / Project . .
2 Project Acceptance Engineer City Engineer
3 | Final Project Acceptance City / Council City Engineer
4 Intent to Pay Prevailing Contractor Dept. of quor &
Wages Industries
5 Notification of Completion City / City Dept. of Revenue
to Department of Revenue Treasurer Excise Tax Division
6 | Affidavit of Wages Paid Contractor Dept. of quor &
Industries
Certificate of Payment
7 | State Excise Tax by Public State De_pt. of Re\{epqe
Excise Tax Division
Works Contractor
Release Regarding . . .
8 Industrial Insurance City City Engineer
Certification of Payment of Dept. of Employment
9 - State .
Contributions Security
Receipt for Payment in full All claims against
or Release of Lien signed retainage or payment
10| by Lien Claimant and filed | C°M"CT | Bond filed with the
with City City
All warranty documents to i .
11 include Performance Bond Contractor Project Engineer
12 Contrfactoros Record Contractor City Engineer
Drawings
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GENERAL REQUIREMENTS



DIVISION 1
GENERAL REQUIREMENTS

DESCRIPTION OF WORK
(March 13, 1995 WSDOT GSP)

Erosion of the Pilchuck Park bank has accelerated in recent years. If the bank erosion is not
addressed, further erosion would likely lead to failure of the Pilchuck Park entrance road and
impact the adjacent cemetery. Currently, the distance between the upper edge of the river bank
and the eastern edge of the asphalt road is only a few feet. This project is the first phase of
addressing the bank erosion.

In this phase, work includes removing and relocating the existing roadway away from the river
bankds upper edge, which involves clearing and grubbing, removing and relocating existing
storm, pavement restoration, surface restoration, traffic control, and erosion control, all in
accordance with the Contract Plans, these Contract Provisions, and the Standard Specifications.

1-01 DEFINITIONS AND TERMS

1-01.3 Definitions
(January 4, 2016 APWA GSP)

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
with the following:

Dates
Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.
Award Date

The date of the formal decision of the Contracting Agency to accept the lowest
responsible and responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use
and benefit of the facilities, both from the operational and safety standpoint, any
remaining traffic disruptions will be rare and brief, and only minor incidental work,
replacement of temporary substitute facilities, plant establishment periods, or correction
or repair remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation
required by the Contract and required by law does not necessarily need to be furnished by
the Contractor by this date.
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Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required
by the Contract and required by law must be furnished by the Contractor before
establishment of this date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special
Provisions, to the terms fiDepartment of Transportationo, iWWashington State Transportation
Commissiono, ACommissiono, AiSecretary of Transportationo, fiSecretaryo, iHeadquarterso,
and fiState Treasurero shall be revised to read iContracting Agencyo.

All references to the terms fiStateo or fistateo shall be revised to read fiContracting Agencyo
unless the reference is to an administrative agency of the State of Washington, a State statute
or regulation, or the context reasonably indicates otherwise.

All references to fiState Materials Laboratoryo shall be revised to read fiContracting Agency
designated locationo.

All references to fifinal contract voucher certificationo shall be interpreted to mean the
Contracting Agency form(s) by which final payment is authorized, and final completion and
acceptance granted.

Additive

A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
which may, at the discretion of the Contracting Agency, be awarded in addition to the base
bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid
Proposal, from which the Contracting Agency may make a choice between different methods
or material of construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section
1-08.5.

Contract Bond

The definition in the Standard Specifications for fiContract Bondo applies to whatever bond
form(s) are required by the Contract Documents, which may be a combination of a Payment
Bond and a Performance Bond.
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Contract Documents
See definition for fiContracto.

Contract Time

The period of time established by the terms and conditions of the Contract within which the
Work must be physically completed.

Notice of Award

The written notice from the Contracting Agency to the successful Bidder signifying the
Contracting Agencybs acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which the
Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

1-02 BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders
Delete this Section and replace it with the following:

1-02.1 Quialifications of Bidder
(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the minimum
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be
awarded a public works project.

1-02.1(1) Subcontractor Responsibility

The Contractor shall include the language of this section in each of its first-tier subcontracts,
and shall require each of its subcontracts to include the same language of this section in each
of their subcontracts, adjusting only as necessary the terms used for the contracting parties.
Upon request of the Contracting Agency, the Contractor shall promptly provide
documentation to the Contracting Agency demonstrating that the subcontractor meets the
subcontractor responsibility criteria below. The requirements of this section apply to all
subcontractors regardless of tier. The subcontractor shall:

a. Have a current certificate of registration as a contractor in compliance with Chapter
18.27 RCW at the time of subcontract bid submittal;

b. Have a current Washington Unified Business identifier (UBI) number;

c. If applicable, have:
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1. Industrial insurance coverage for the subcontractoris employees working in
Washington as required in Title 51 RCW,;

2. A Washington Employment Security Department number per Title 50 RCW,

3. Washington Department of Revenue state excise tax registration number as
required in Title 82 RCW; and/or

4. An electrical contractor license, if required by Chapter 19.28 RCW.

d. Not be disqualified from bidding on any public works contract under RCW 39.06.010
or 39.12.065(3).

1-02.1(2) Supplemental Bidder Responsibility Criteria

In addition to the bidder responsibility criteria above, the bidder must meet the following
relevant supplemental bidder responsibility criteria applicable to the project:

a. Bidder shall not be fiinactiveo or finot in good standingo with the Washington State
Secretary of Stateés Office, the Department of Revenue, or the Department of Labor
and Industries.

b. Bidder shall not have been disqualified from entering a construction contract by
another governmental agency in the last two (2) years.

c. Bidder shall not have declared bankruptcy or been in receivership in the last five (5)
years.

d. Bidder, Bidders designated project manager, and Bidder's designated
superintendent/foreman for this project shall each have successfully completed at
least three (3) projects of a similar size and scope as required by the Contract
Documents for this project within the last five (5) years. In evaluating whether the
project were fisuccessfully completed,0 the Contracting Agency may check references
for the previous projects and may evaluate the bidderés performance including but not
limited to, the following areas:

1. Quality of project and quality control.

Safety record.

Timeliness of performance.

Use of skilled personnel, including subcontractors.

Management of subcontractors.

Availability of and use of appropriate equipment.

Compliance with contract documents.

Management of schedule, submittals process, change orders and closeout.

e. The Contractor that will perform the Asphalt Pavement Work shall have at least five
(5) years of experience of asphalt pavement applications. This experience shall
include at least three (3) successful installations of a similar size and scope as
required by the Contract Documents for this project within the last five (5) years.

1. The Asphalt Pavement Superintendent/Foreman shall have a minimum of five
(5) yearsd experience in asphalt pavement and must have successfully
completed at last three (3) projects of a similar size and scope as required by
the Contract Documents.

f. Bidder shall not owe delinquent taxes to the Washington State Department of
Revenue without a payment plan approved by the Department of Revenue.

Nk wN
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g. Project Claims. The Bidder shall not have a record of making excessive claims for
additional compensation to the Owner (including requests for change orders or claims
for equitable adjustment) on public works projects during the previous three years,
that demonstrate a failure by the Bidder to properly and correctly estimate its cost of
work in bidding public works projects, unless there are extenuating circumstances and
such circumstances are deemed acceptable to the Owner. For purposes of this
section, fiexcessive claimso are defined as claims totaling more than 10% the awarded
contract amount on more than 50% of public works projects performed by the Bidder
during the previous three years.

h. Claims Against Retainage and Bonds. The Bidder shall not have a record of
excessive claims filed against the retainage or payment bonds for public works
projects during the previous three years, that demonstrate a lack of effective
management by the Bidder of making timely and appropriate payments to its
subcontractors, suppliers, and workers, unless there are extenuating circumstances
and such circumstances are deemed acceptable to the Owner.

i. Termination for Cause / Termination for Default. The Bidder shall not have had any
public works contract terminated for cause or terminated for default by a government
agency during the five year period immediately preceding the bid submittal deadline
for this project, unless there are extenuating circumstances and such circumstances
are deemed acceptable to the Owner.

J. Lawsuits. The Bidder shall not have lawsuits with judgments entered against the
Bidder within five years of the bid submittal date that demonstrate a pattern of failing
to meet the terms of contracts, unless there are extenuating circumstances and such
circumstances are deemed acceptable to the Owner.

k. Prevailing Wages. The Bidder shall not have a record of prevailing wage complaints
filed against it within five years of the bid submittal date that demonstrates a pattern
of failing to pay workers prevailing wages, unless there are extenuating circumstances
and such circumstances are deemed acceptable to the Owner.

1-02.1(3) Documentation

As evidence the bidder meets the responsibility criteria above, the Bidder shall complete and
submit the following documentation as part of the Bidder's Bid Proposal.

a. Statement of Bidders Qualifications.

b. Subcontractor Responsibility Checklist.

In addition, the two lowest bidders must submit the following documentation for each
referenced project to the Contracting Agency within 48 hours of the bid submittal deadline.
The Contracting Agency reserves the right to request such documentation from other bidders.
In the event a bidder refuses to provide the requested information or fails to provide the
requested information within the time periods specified in the Bid Documents, then the
Contracting Agency may find the bidder non-responsible.

a. Documented information from the Washington State Secretary of State's Office, the
Department of Revenue, or the Department of Labor and Industries providing the date
of incorporation or formation, the state of incorporation or formation, that the bidder
Is active and in good standing in the State of Washington, State of Washington tax
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reporting number, and the name and address of the registered agent, general partner,
or managing member.

b. Bidder shall not be listed on the Washington State Department of Revenue's
fiDelinquent Taxpayer Listo website:
http://dor.wa.gov/content/fileandpaytaxes/latefiling/dtlwest.aspx.

c. List of projects of similar size and scope. This list shall include the following for
each project:

1. Project Name.

2. Project Manager's Name and Project Superintendent's Name.

3. Project ownerés name and contact information for the project ownerds
representative.

4. Awarded contract amount.

5. Final contract amount.

6. Project start and completion date.

7. Location of the project.

8. A description of the scope of the project and how the project is similar to this
project.

9. Claims (either resolved or unresolved) filed by the Contractor and basis for
the claims.

d. List of all public works projects completed within the previous three years and
include for each project the following information:

a. The owner and contact information for the owner;

b. Alist of claims filed against the retainage and/or payment bond for any of the
projects listed,

c. A written explanation of the circumstances surrounding each claim and the
ultimate resolution of the claim.

d. The Owner may contact previous owners to validate the information provided
by the Bidder.

e. Statement (on a form to be provided by the Owner) that the Bidder has not had any
public works contract terminated for cause by a government agency during the five
year period immediately preceding the bid submittal deadline for this project. The
Owner may also use independent sources of information to confirm the information
provided in the statement.

f. List of lawsuits with judgments entered against the Bidder within five years of the bid
submittal date, along with a written explanation of the circumstances surrounding
each such lawsuit. The Owner shall evaluate these explanations to determine whether
the lawsuits demonstrate a pattern of failing to meet of terms of construction related
contracts. The Owner may also evaluate lawsuits within the time period specified that
are not reported by the Bidder.

g. List of prevailing wage complaints filed against it within five years of the bid
submittal date along with an explanation of each complaint and how it was resolved.
The Owner shall evaluate these explanations and the resolution of each complaint to
determine whether the complaints demonstrate a pattern of failing to pay its workers
prevailing wages as required. The Owner may also evaluate complaints filed within
the time period specified that were not reported by the Bidder.

Special Provisions City of Snohomish
Pilchuck Park Roadway Relocation Project



1-02.1(4) Appeals

If the Contracting Agency determines the bidder does not meet the bidder responsibility above
and is therefore not a responsible bidder, the Contracting Agency shall notify the bidder in
writing with the reasons for its determination. If the bidder disagrees with this determination, it
may appeal the determination within 24 hours of receipt of the Contracting Agencyds
determination by presenting additional information to the Contracting Agency. The Contracting
Agency will consider the additional information before issuing its final determination. If the
final determination affirms that that bidder is not responsible, the Contracting Agency will not
execute a contract with any other bidder until two (2) business days after the bidder determined
to be not responsible has received the final determination. For purposes of this section, the date
of the Contracting Agency's transmission of the Contracting Agency's determination(s) by
facsimile or electronic mail to the bidder at the facsimile number or email address provided by
the bidder in its bid shall constitute the date of receipt by the bidder of the written notices
provided for herein.

1-02.2 Plans and Specifications
(October 1, 2005 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed will be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Basis of Distribution
Sets
Contract Provisions 2 Furnished automatically
upon award.
Large plans (e.g., 240 x 360) 2 Furnished automatically
upon award.

Additional plans and Contract Provisions may be obtained from the City if needed upon
request.
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1-02.4 Examination Of Plans, Specifications And Site Of Work
(March 13, 1995 WSDOT GSP)

1-02.4(1) General
(May 2016 COS)

This Section is supplemented with the following:

Contractor shall review the entire Contract to ensure that the completeness of their Proposal
includes all items of Work regardless of where shown on the Plans and in the Contract. Bidders
are cautioned that alternate sources of information (copies of the Contract obtained from third
parties) are not necessarily an accurate of complete representation of the Plans and Contract.
Bidders shall use such information at their own risk.

Before submitting its proposal, the BIDDER shall examine the site of the work and review the
drawings and specifications including ADDENDA and ascertain for themselves the work
required and all of the physical conditions in relation thereto. Failure to take this precaution will
not release the successful BIDDER from entering into contracts nor excuse the BIDDER from
performing the work in strict accordance with the terms of the contract. No verbal statement
made by any officer, agent, or employee of the OWNER, in relation to the physical conditions
pertaining to the site of the work, will be binding on the OWNER during the gathering of
information for proposal preparation by each BIDDER. After BIDS have been submitted, the
BIDDER shall not assert that there was a misunderstanding concerning the quantities of WORK
or of the nature of the WORK to be done.

1-02.5 Proposal Forms
(October 1, 2005 APWA GSP)

Delete this section and replace it with the following:

At the request of a bidder, the Contracting Agency will provide a proposal form for any
project on which the bidder is eligible to bid.

The proposal form will identify the project and its location and describe the work. It will also
list estimated quantities, units of measurement, the items of work, and the materials to be
furnished at the unit bid prices. The bidder shall complete spaces on the proposal form that
call for, but are not limited to, unit prices; extensions; summations; the total bid amount;
signatures; date; and, where applicable, retail sales taxes and acknowledgment of addenda;
the bidderds name, address, telephone number, and signature; the bidderés D/M/WBE
commitment, if applicable; a State of Washington Contractoris Registration Number; and a
Business License Number, if applicable. Bids shall be completed by typing or shall be
printed in ink by hand, preferably in black ink. The required certifications are included as
part of the proposal form.
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The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all
alternates and additives set forth in the proposal forms unless otherwise specified.

Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by the
signer of the bid. The bidder shall make no stipulation on the Bid Form, nor qualify the bid in
any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice
president (or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A
copy of the partnership agreement shall be submitted with the Bid Form if any D/M/WBE
requirements are to be satisfied through such an agreement.

A bid by a joint venture shall be executed in the joint venture name and signed by a member
of the joint venture. A copy of the joint venture agreement shall be submitted with the Bid
Form if any D/W/MBE requirements are to be satisfied through such an agreement.

1-02.7 Bid Deposit
(March 8, 2013 APWA GSP)

Supplement this section with the following:

Bid bonds shall contain the following:

1. Contracting Agency-assigned number for the project;
Name of the project;

The Contracting Agency named as obligee;

The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded;

5. Signature of the bidderbs officer empowered to sign official statements. The signature of
the person authorized to submit the bid should agree with the signature on the bond, and
the title of the person must accompany the said signature;

6. The signature of the suretyds officer empowered to sign the bond and the power of
attorney.

> o

If so stated in the Contract Provisions, bidder must use the bond form included in the
Contract Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.
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1-02.9 Delivery of Proposal
(May 17, 2018 APWA GSP, Option A)

Delete this section and replace it with the following:

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
otherwise required in the Bid Documents, to ensure proper handling and delivery.

To be considered responsive on a FHWA-funded project, the Bidder may be required to
submit the following items, as required by Section 1-02.6:

! UDBE Written Confirmation Document from each UDBE firm listed on the Bidderds
completed UDBE Utilization Certification (WSDOT 272-056U)
f  Good Faith Effort (GFE) Documentation
These documents, if applicable, shall be received either with the Bid Proposal or as a
supplement to the Bid. These documents shall be received no later than 24 hours (not
including Saturdays, Sundays and Holidays) after the time for delivery of the Bid Proposal.

If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed
envelope labeled the same as for the Proposal, with iSupplemental Informationo added. All
other information required to be submitted with the Bid Proposal must be submitted with the
Bid Proposal itself, at the time stated in the Call for Bids.

The Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other
than that specified in the Call for Bids. The Contracting Agency will not open or consider
any iSupplemental Informationo (UDBE confirmations, or GFE documentation) that is
received after the time specified above, or received in a location other than that specified in
the Call for Bids.

1-02.10  Withdrawing, Revising, or Supplementing Proposal
(July 23, 2015 APWA GSP)

Delete this section, and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may
withdraw, revise, or supplement it if:

1. The Bidder submits a written request signed by an authorized person and
physically delivers it to the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of Bid
Proposals, and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting
Agency before the time set for receipt of Bid Proposals.
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If the Bidderos request to withdraw, revise, or supplement its Bid Proposal is received before
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened
Proposal package to the Bidder. The Bidder must then submit the revised or supplemented
package in its entirety. If the Bidder does not submit a revised or supplemented package,
then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date
recorded by the Contracting Agency and returned unopened. Mailed, emailed, or faxed
requests to withdraw, revise, or supplement a Bid Proposal are not acceptable.

1-02.13

Irregular Proposals

(June 20, 2017 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a.
b.

The Bidder is not prequalified when so required;

The authorized Proposal form furnished by the Contracting Agency is not used or
Is altered;

The completed Proposal form contains any unauthorized additions, deletions,
alternate Bids, or conditions;

The Bidder adds provisions reserving the right to reject or accept the award, or
enter into the Contract;

A price per unit cannot be determined from the Bid Proposal;

The Proposal form is not properly executed,

The Bidder fails to submit or properly complete a Subcontractor list, if applicable,
as required in Section 1-02.6;

The Bidder fails to submit or properly complete an Underutilized Disadvantaged
Business Enterprise Certification, if applicable, as required in Section 1-02.6;
The Bidder fails to submit written confirmation from each UDBE firm listed on
the Bidderds completed UDBE Utilization Certification that they are in agreement
with the bidderés UDBE participation commitment, if applicable, as required in
Section 1-02.6, or if the written confirmation that is submitted fails to meet the
requirements of the Special Provisions;

The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable,
as required in Section 1-02.6, or if the documentation that is submitted fails to
demonstrate that a Good Faith Effort to meet the Condition of Award was made;
The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation; or

More than one Proposal is submitted for the same project from a Bidder under the
same or different names.

2. A Proposal may be considered irregular and may be rejected if:

a.
b.

The Proposal does not include a unit price for every Bid item;
Any of the unit prices are excessively unbalanced (either above or below the
amount of a reasonable Bid) to the potential detriment of the Contracting Agency;
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C. Receipt of Addenda is not acknowledged:;

d. A member of a joint venture or partnership and the joint venture or partnership
submit Proposals for the same project (in such an instance, both Bids may be
rejected); or

e. If Proposal form entries are not made in ink.

1-02.14  Disqualification of Bidders
(May 17,2018 APWA GSP, Option B)

Delete this section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental
Criteria 1-7 listed in this Section.

The Contracting Agency will verify that the Bidder meets the mandatory bidder
responsibility criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2. Evidence that
the Bidder meets Supplemental Criteria 3-7 shall be provided by the Bidder as stated later
in this Section.

1. Delinquent State Taxes

A Criterion: The Bidder shall not owe delinquent taxes to the Washington State
Department of Revenue without a payment plan approved by the Department of
Revenue.

B. Documentation: The Bidder, if and when required as detailed below, shall sign a
statement (on a form to be provided by the Contracting Agency) that the Bidder
does not owe delinquent taxes to the Washington State Department of Revenue, or
if delinquent taxes are owed to the Washington State Department of Revenue, the
Bidder must submit a written payment plan approved by the Department of
Revenue, to the Contracting Agency by the deadline listed below.

2. Federal Debarment

A Criterion: The Bidder shall not currently be debarred or suspended by the Federal
government.

B. Documentation: The Bidder shall not be listed as having an factive exclusiono on
the U.S. governmentds ASystem for Award Managemento database
(www.sam.gov).

3.  Subcontractor Responsibility
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Criterion: The Bidderds standard subcontract form shall include the subcontractor
responsibility language required by RCW 39.06.020, and the Bidder shall have an
established procedure which it utilizes to validate the responsibility of each of its
subcontractors. The Bidderds subcontract form shall also include a requirement
that each of its subcontractors shall have and document a similar procedure to
determine whether the sub-tier subcontractors with whom it contracts are also
firesponsibled subcontractors as defined by RCW 39.06.020.

Documentation: The Bidder, if and when required as detailed below, shall submit
a copy of its standard subcontract form for review by the Contracting Agency, and
a written description of its procedure for validating the responsibility of
subcontractors with which it contracts.

4. Claims Against Retainage and Bonds

A

Criterion: The Bidder shall not have a record of excessive claims filed against the
retainage or payment bonds for public works projects in the three years prior to
the bid submittal date, that demonstrate a lack of effective management by the
Bidder of making timely and appropriate payments to its subcontractors,
suppliers, and workers, unless there are extenuating circumstances and such
circumstances are deemed acceptable to the Contracting Agency.

Documentation: The Bidder, if and when required as detailed below, shall submit
a list of the public works projects completed in the three years prior to the bid
submittal date that have had claims against retainage and bonds and include for
each project the following information:

A Name of project

A The owner and contact information for the owner;

A Alist of claims filed against the retainage and/or payment bond for any of the
projects listed;

A Awritten explanation of the circumstances surrounding each claim and the
ultimate resolution of the claim.

5. Public Bidding Crime

A

Criterion: The Bidder and/or its owners shall not have been convicted of a crime
involving bidding on a public works contract in the five years prior to the bid
submittal date.

Documentation: The Bidder, if and when required as detailed below, shall sign a
statement (on a form to be provided by the Contracting Agency) that the Bidder
and/or its owners have not been convicted of a crime involving bidding on a
public works contract.

6. Termination for Cause / Termination for Default

Special Provisions

City of Snohomish
Pilchuck Park Roadway Relocation Project
14



A Criterion: The Bidder shall not have had any public works contract terminated for
cause or terminated for default by a government agency in the five years prior to
the bid submittal date, unless there are extenuating circumstances and such
circumstances are deemed acceptable to the Contracting Agency.

B. Documentation: The Bidder, if and when required as detailed below, shall sign a
statement (on a form to be provided by the Contracting Agency) that the Bidder
has not had any public works contract terminated for cause or terminated for
default by a government agency in the five years prior to the bid submittal date; or
if Bidder was terminated, describe the circumstances.

7.  Lawsuits

A Criterion: The Bidder shall not have lawsuits with judgments entered against the
Bidder in the five years prior to the bid submittal date that demonstrate a pattern
of failing to meet the terms of contracts, unless there are extenuating
circumstances and such circumstances are deemed acceptable to the Contracting
Agency

B. Documentation: The Bidder, if and when required as detailed below, shall sign a
statement (on a form to be provided by the Contracting Agency) that the Bidder
has not had any lawsuits with judgments entered against the Bidder in the five
years prior to the bid submittal date that demonstrate a pattern of failing to meet
the terms of contracts, or shall submit a list of all lawsuits with judgments entered
against the Bidder in the five years prior to the bid submittal date, along with a
written explanation of the circumstances surrounding each such lawsuit. The
Contracting Agency shall evaluate these explanations to determine whether the
lawsuits demonstrate a pattern of failing to meet of terms of construction related
contracts

As evidence that the Bidder meets the Supplemental Criteria stated above, the apparent low
Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) of the second business
day following the bid submittal deadline, a written statement verifying that the Bidder
meets the supplemental criteria together with supporting documentation (sufficient in the
sole judgment of the Contracting Agency) demonstrating compliance with the
Supplemental Criteria. The Contracting Agency reserves the right to request further
documentation as needed from the low Bidder and documentation from other Bidders as
well to assess Bidder responsibility and compliance with all bidder responsibility criteria.
The Contracting Agency also reserves the right to obtain information from third-parties and
independent sources of information concerning a Bidderds compliance with the mandatory
and supplemental criteria, and to use that information in their evaluation. The Contracting
Agency may consider mitigating factors in determining whether the Bidder complies with
the requirements of the supplemental criteria.

Special Provisions City of Snohomish
Pilchuck Park Roadway Relocation Project
15



The basis for evaluation of Bidder compliance with these mandatory and supplemental
criteria shall include any documents or facts obtained by Contracting Agency (whether
from the Bidder or third parties) including but not limited to: (i) financial, historical, or
operational data from the Bidder; (ii) information obtained directly by the Contracting
Agency from others for whom the Bidder has worked, or other public agencies or private
enterprises; and (iii) any additional information obtained by the Contracting Agency which
is believed to be relevant to the matter.

If the Contracting Agency determines the Bidder does not meet the bidder responsibility
criteria above and is therefore not a responsible Bidder, the Contracting Agency shall notify
the Bidder in writing, with the reasons for its determination. If the Bidder disagrees with
this determination, it may appeal the determination within two (2) business days of the
Contracting Agencyos determination by presenting its appeal and any additional
information to the Contracting Agency. The Contracting Agency will consider the appeal
and any additional information before issuing its final determination. If the final
determination affirms that the Bidder is not responsible, the Contracting Agency will not
execute a contract with any other Bidder until at least two business days after the Bidder
determined to be not responsible has received the Contracting Agencyés final
determination.

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with
concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility
Criteria may make or submit requests to the Contracting Agency to modify the criteria.
Such requests shall be in writing, describe the nature of the concerns, and propose specific
modifications to the criteria. Bidders shall submit such requests to the Contracting Agency
no later than five (5) business days prior to the bid submittal deadline and address the
request to the Project Engineer or such other person designated by the Contracting Agency
in the Bid Documents.

1-02.15 Pre Award Information
(August 14, 2013 APWA GSP)

Revise this section to read:

Before awarding any contract, the Contracting Agency may require one or more of these
items or actions of the apparent lowest responsible bidder:

1.

A complete statement of the origin, composition, and manufacture of any or all materials
to be used,

Samples of these materials for quality and fitness tests,

A progress schedule (in a form the Contracting Agency requires) showing the order of
and time required for the various phases of the work,

A breakdown of costs assigned to any bid item,

Attendance at a conference with the Engineer or representatives of the Engineer,

Obtain, and furnish a copy of, a business license to do business in the city or county
where the work is located.
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7. Any other information or action taken that is deemed necessary to ensure that the bidder
is the lowest responsible bidder.

1-03 AWARD AND EXECUTION OF CONTRACT

1-03.1 Consideration of Bids
(January 23, 2006 APWA GSP)

Revise the first paragraph to read:

After opening and reading proposals, the Contracting Agency will check them for
correctness of extensions of the prices per unit and the total price. If a discrepancy exists
between the price per unit and the extended amount of any bid item, the price per unit
will control. If a minimum bid amount has been established for any item and the bidderds
unit or lump sum price is less than the minimum specified amount, the Contracting
Agency will unilaterally revise the unit or lump sum price, to the minimum specified
amount and recalculate the extension. The total of extensions, corrected where
necessary, including sales taxes where applicable and such additives and/or alternates as
selected by the Contracting Agency, will be used by the Contracting Agency for award
purposes and to fix the Awarded Contract Price amount and the amount of the contract
bond.

1-03.3 Execution of Contract
(October 1, 2005 APWA GSP)

Revise this section to read:
Copies of the Contract Provisions, including the unsigned Form of Contract, will be available

for signature by the successful bidder on the first business day following award. The number
of copies to be executed by the Contractor will be determined by the Contracting Agency.

Within 10 working days calendar days after the award date, the successful bidder shall return
the signed Contracting Agency-prepared contract, an insurance certification as required by
Section 1-07.18, and a satisfactory bond as required by law and Section 1-03.4. Before
execution of the contract by the Contracting Agency, the successful bidder shall provide any
pre-award information the Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas and
for any materials ordered before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the
contract documents within the calendar days after the award date stated above, the
Contracting Agency may grant up to a maximum of 10 additional calendar days for return of
the documents, provided the Contracting Agency deems the circumstances warrant it.
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1-03.4 Contract Bond
(July 23, 2015 APWA GSP)

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. In the case of separate payment and performance
bonds, each shall be for the full contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);

2. Be signed by an approved surety (or sureties) that:

a. Isregistered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington
published by the Office of the Insurance Commissioner,

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and
conditions under the Contract, including but not limited to the duty and obligation to
indemnify, defend, and protect the Contracting Agency against all losses and claims
related directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier
subcontractors of the Contractor) to faithfully perform and comply with all contract
obligations, conditions, and duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
Contractor) to pay all laborers, mechanics, subcontractors, lower tier subcontractors,
material person, or any other person who provides supplies or provisions for carrying
out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
project under titles 50, 51, and 82 RCW; and

5. Be accompanied by a power of attorney for the Suretybs officer empowered to sign the
bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by
the president or vice president, unless accompanied by written proof of the authority of
the individual signing the bond(s) to bind the corporation (i.e., corporate resolution,
power of attorney, or a letter to such effect signed by the president or vice president).
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1-04 SCOPE OF THE WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications,
and Addenda
(March 13, 2012 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

1. Addenda,

Proposal Form,

Special Provisions,

Contract Plans,

Amendments to the Standard Specifications,

Standard Specifications,

Contracting Agencybs Standard Plans or Details (if any), and

WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

© N O~ wDD

1-04.6 Variation in Estimated Quantities Replacement
Section 1-04.6 is hereby deleted and replaced with the following:

Payment to the Contractor will be made only for the actual quantities of work performed and
accepted in conformance with the contract. When the actual accepted quantity of work
performed under a unit item varies from the original proposal quantity, payment will be at the
unit contract price for all work and within the original time for completion.

1-05 CONTROL OF WORK

1-05.4 Conformity With and Deviation from Plans and Stakes
(January 17, 2022 G&O GSP)

Delete this Section and replace it with the following:
1-05.4(1) Description
The Contractor shall furnish all survey necessary for the construction of this project.

The Contractor shall be responsible for setting, maintaining and resetting (as may be
required) all alignment stakes, slope stakes, and grades necessary for the construction of the
roadbed, utilities, surfacing, paving, sidewalks, fencing, walls, channelization, pavement
markings, signing, etc. Except for the survey control data furnished by the Contracting
Agency, any additional calculations, surveying, and measuring required for utilizing and
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maintaining the necessary lines and grades shall be the Contractorés responsibility. The
meaning of words and terms used in this provision shall be as listed in AiDefinitions of
Surveying and Associated Termso current edition, published by the American Congress on
Surveying and Mapping and the American Society of Civil Engineers.

Survey work shall include the following:

1. Establish the centerlines of all alignments, by placing hubs, stakes, nails, or marks on
centerline or on offsets to centerline at all curve points (PCs, PTs, and PIs) and at points
on the alignments spaced at intervals of approximately 50 feet.

2. Establish the horizontal and vertical location of all sanitary sewer, storm, and water
structures features, placing offset stakes to all sanitary sewer, storm, and water structures.
An offset line will be staked, for the horizontal sanitary and storm pipe alignment as
follows: one stake at 25-foot and one stake at 100-foot station, as measured upstream
from structures. Water mains will be staked horizontally at tees, angle points and at
approximate 200-foot intervals.

3. Establish intermediate elevation benchmarks as needed to check work throughout the
project.

4. Provide references for paving pins at approximately 25 to 50 foot intervals or provide
simultaneous surveying to establish location and elevation of paving pins as they are
being placed.

5. For all other types of construction, including, but not limited to walls, utility trenching,
utility vaults, pedestals, water mains, fire hydrants, fencing, wetland mitigation grading,
channelization, and signing, provide staking and layout as necessary to adequately locate,
construct, and check the specific construction activity.

The Contractor shall provide the Contracting Agency copies of any calculations and staking
data performed by the Contractor when requested by the Engineer.

Stakes shall be marked in accordance with the Plans. When stakes are needed that are not
described in the Plans, then those stakes shall be marked as directed by the Engineer.

The Contracting Agency is responsible for locating and referencing those monuments shown
on the Plans of being removed or destroyed during construction, and preparing the State
forms for those monuments. The Contractor shall protect all survey markers, monuments
and property corners unless shown otherwise on the Plans. The Contractor shall work to
preserve the existing monumentation as provided in RCW 58.09.130 and WAC 332-120. The
Contractor shall notify the Engineer immediately if it becomes apparent that a survey marker
will be disturbed due to construction. The Contractor shall allow 5 working days for the
Engineer to acquire adequate information so that the monument, including property corners,
may be replaced referenced in its original position prior to disturbance. All cost associated
with replacement of monuments that have been disturbed before being referenced due to lack
of proper notification by the Contractor shall be deducted from monies due to the Contractor.
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The Contracting Agency will provide the survey for the new monuments and stamp the
bronze plugs. The Contractor shall provide the monument case, cover, and monument as
shown on the Plans. The Contractor shall provide traffic control sufficient to permit the
Engineer to set those points and elevations that are the responsibility of the Contracting
Agency and to perform random checks of the surveying performed by the Contractor.

1-05.4(2) Payment (New Section)
fiSurvey,0 lump sum.

The lump sum contract payment shall be full compensation for all costs incurred by the
Contractor in performing the Contract Work in Section 1-05.4.

1-05.7 Removal of Defective and Unauthorized Work
(October 1, 2005 APWA GSP)

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in
a written notice from the Engineer, or fails to perform any part of the work required by the
Contract Documents, the Engineer may correct and remedy such work as may be identified
in the written notice, with Contracting Agency forces or by such other means as the
Contracting Agency may deem necessary.

If the Contractor fails to comply with a written order to remedy what the Engineer
determines to be an emergency situation, the Engineer may have the defective and
unauthorized work corrected immediately, have the rejected work removed and replaced, or
have work the Contractor refuses to perform completed by using Contracting Agency or
other forces. An emergency situation is any situation when, in the opinion of the Engineer, a
delay in its remedy could be potentially unsafe, or might cause serious risk of loss or damage
to the public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and
remedying defective or unauthorized work, or work the Contractor failed or refused to
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from
monies due, or to become due, the Contractor. Such direct and indirect costs shall include in
particular, but without limitation, compensation for additional professional services required,
and costs for repair and replacement of work of others destroyed or damaged by correction,
removal, or replacement of the Contractords unauthorized work.

No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agencyos rights
provided by this Section.
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The rights exercised under the provisions of this section shall not diminish the Contracting
Agencyos right to pursue any other avenue for additional remedy or damages with respect to
the Contractorbs failure to perform the work as required.

1-05.11  Final Inspection
Delete this section and replace it with the following:

1-05.11  Final Inspections and Operational Testing
(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall so
notify the Engineer and request the Engineer establish the Substantial Completion Date. The
Contractords request shall list the specific items of work that remain to be completed in order
to reach physical completion. The Engineer will schedule an inspection of the work with the
Contractor to determine the status of completion. The Engineer may also establish the
Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contractor giving the reasons therefore.

Upon receipt of written notice concurring in or denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the Contractor
expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice shall request the Engineer to schedule a final inspection. The
Engineer will set a date for final inspection. The Engineer and the Contractor will then make
a final inspection and the Engineer will notify the Contractor in writing of all particulars in
which the final inspection reveals the work incomplete or unacceptable. The Contractor shall
immediately take such corrective measures as are necessary to remedy the listed deficiencies.
Corrective work shall be pursued vigorously, diligently, and without interruption until
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physical completion of the listed deficiencies. This process will continue until the Engineer is
satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
written notice listing the deficiencies, the Engineer may, upon written notice to the
Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
Section 1-05.7. The Contractor will not be allowed an extension of contract time because of a
delay in the performance of the work attributable to the exercise of the Engineerds right
hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the
Contracting Agency, in writing, of the date upon which the work was considered physically
complete. That date shall constitute the Physical Completion Date of the contract, but shall
not imply acceptance of the work or that all the obligations of the Contractor under the
contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a complete
and operable system. Therefore when the work involves the installation of machinery or
other mechanical equipment; street lighting, electrical distribution or signal systems;
irrigation systems; buildings; or other similar work it may be desirable for the Engineer to
have the Contractor operate and test the work for a period of time after final inspection but
prior to the physical completion date. Whenever items of work are listed in the Contract
Provisions for operational testing they shall be fully tested under operating conditions for the
time period specified to ensure their acceptability prior to the Physical Completion Date.
During and following the test period, the Contractor shall correct any items of workmanship,
materials, or equipment which prove faulty, or that are not in first class operating condition.
Equipment, electrical controls, meters, or other devices and equipment to be tested during
this period shall be tested under the observation of the Engineer, so that the Engineer may
determine their suitability for the purpose for which they were installed. The Physical
Completion Date cannot be established until testing and corrections have been completed to
the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to successfully
complete operational testing, shall be included in the unit contract prices related to the
system being tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a manufacturerds
guaranties or warranties furnished under the terms of the contract.

1-05.13  Superintendents, Labor and Equipment of Contractor
(August 14, 2013 APWA GSP)

Delete the sixth and seventh paragraphs of this section.
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1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All
correspondence from the Contractor constituting any notification, notice of protest, notice of
dispute, or other correspondence constituting notification required to be furnished under the
Contract, must be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office. Electronic copies such as e-mails or electronically delivered copies
of correspondence will not constitute such notice and will not comply with the requirements
of the Contract.

Add the following new section:

1-05.16  Water and Power
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements, and shall bear the costs for power and
water necessary for the performance of the work, unless the contract includes power and
water as a pay item.

Add the following new section:

1-05.17  Oral Agreements
(October 1, 2005 AWPA GSP)

No oral agreement or conversation with any officer, agent, or employee of the Contracting
Agency, either before or after execution of the contract, shall affect or modify any of the
terms or obligations contained in any of the documents comprising the contract. Such oral
agreement or conversation shall be considered as unofficial information and in no way
binding upon the Contracting Agency, unless subsequently put in writing and signed by the
Contracting Agency.

1-06  CONTROL OF MATERIAL

Buy America

In accordance with Buy America requirements contained in 23 CFR 635.410, the major
quantities of steel and iron construction material that is permanently incorporated into the project
shall consist of American- made materials only. Buy America does not apply to temporary steel
items, e.g., temporary sheet piling, temporary bridges, steel scaffolding and falsework.

Minor amounts of foreign steel and iron may be utilized in this project provided the cost of the
foreign material used does not exceed one-tenth of one percent of the total contract cost or
$2,500.00, whichever is greater.
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American-made material is defined as material having all manufacturing processes occurring
domestically. To further define the coverage, a domestic product is a manufactured steel material
that was produced in one of the 50 States, the District of Columbia, Puerto Rico, or in the
territories and possessions of the United States.

If domestically produced steel billets or iron ingots are exported outside of the area of coverage,
as defined above, for any manufacturing process then the resulting product does not conform to
the Buy America requirements. Additionally, products manufactured domestically from foreign
source steel billets or iron ingots do not conform to the Buy America requirements because the
initial melting and mixing of alloys to create the material occurred in a foreign country.

Manufacturing begins with the initial melting and mixing, and continues through the coating
stage. Any process which modifies the chemical content, the physical size or shape, or the final
finish is considered a manufacturing process. The processes include rolling, extruding,
machining, bending, grinding, drilling, welding, and coating. The action of applying a coating to
steel or iron is deemed a manufacturing process. Coating includes epoxy coating, galvanizing,
aluminizing, painting, and any other coating that protects or enhances the value of steel or iron.
Any process from the original reduction from ore to the finished product constitutes a
manufacturing process for iron. Due to a nationwide waiver, Buy America does not apply to raw
materials (iron ore and alloys), scrap (recycled steel or iron), and pig iron or processed,
pelletized, and reduced iron ore.

The following are considered to be steel manufacturing processes:

1. Production of steel by any of the following processes:
a. Open hearth furnace.
b. Basic oxygen.
c. Electric furnace.
d. Direct reduction.

2. Rolling, heat treating, and any other similar processing.

3. Fabrication of the products.
a. Spinning wire into cable or strand.
b. Corrugating and rolling into culverts.
c. Shop fabrication.

A certification of materials origin will be required for any items comprised of, or containing,
steel or iron construction materials prior to such items being incorporated into the permanent
work. The certification shall be on DOT Form 350-109EF provided by the Engineer, or such
other form the Contractor chooses, provided it contains the same information as DOT Form 350-
109EF.

Special Provisions City of Snohomish
Pilchuck Park Roadway Relocation Project
25



1-06.6 Recycled Materials
(January 4, 2016 APWA GSP)
Delete this section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in the construction of
the project. Approval of such material use shall be as detailed elsewhere in the Standard
Specifications. Prior to Physical Completion the Contractor shall report the quantity of
recycled materials that were utilized in the construction of the project for each of the items
listed in Section 9-03.21. The report shall include hot mix asphalt, recycled concrete
aggregate, recycled glass, steel furnace slag and other recycled materials (e.g. utilization of
on-site material and aggregates from concrete returned to the supplier). The Contractords
report shall be provided on DOT form 350-075 Recycled Materials Reporting.

A certification of materials origin will be required for any items comprised of, or containing,
steel or iron construction materials prior to such items being incorporated into the permanent
work. The certification shall be on DOT Form 350-109EF provided by the Engineer, or
such other form the Contractor chooses, provided it contains the same information as DOT
Form 350-109EF.

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

1-07.1 Laws to be Observed
(October 1, 2005 APWA GSP)

Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
establish, publish, and make known to all employees, procedures for ensuring immediate
removal to a hospital, or doctords care, persons, including employees, who may have been
injured on the project site. Employees should not be permitted to work on the project site
before the Contractor has established and made known procedures for removal of injured
persons to a hospital or a doctords care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
Contractorts plant, appliances, and methods, and for any damage or injury resulting from
their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
completely responsible for the conditions of the project site, including safety for all persons
and property in the performance of the work. This requirement shall apply continuously,
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and not be limited to normal working hours. The required or implied duty of the Engineer to
conduct construction review of the Contractorés performance does not, and shall not, be
intended to include review and adequacy of the Contractoris safety measures in, on, or near
the project site.

1-07.2 State Taxes
Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules on the State sales tax.
Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor should
contact the Washington State Department of Revenue for answers to questions in this area.
The Contracting Agency will not adjust its payment if the Contractor bases a bid ona
misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
FHWA-funded Project) only if the Contractor has obtained from the Washington State
Department of Revenue a certificate showing that all contract-related taxes have been paid
(RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
any amount the Contractor may owe the Washington State Department of Revenue, whether
the amount owed relates to this contract or not. Any amount so deducted will be paid into
the proper State fund.

1-07.2(1) State Sales Tax 0 Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
or by the United States, and which are used primarily for foot or vehicular traffic. This
includes storm or combined sewer systems within and included as a part of the street or road
drainage system and power lines when such are part of the roadway lighting system. For
work performed in such cases, the Contractor shall include Washington State Retail Sales
Taxes in the various unit bid item prices, or other contract amounts, including those that the
Contractor pays on the purchase of the materials, equipment, or supplies used or consumed in
doing the work.

1-07.2(2) State Sales Tax & Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or
existing buildings, or other structures, upon real property. This includes, but is not limited to,
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the construction of streets, roads, highways, etc., owned by the state of Washington; water
mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
sewers and disposal systems are within, and a part of, a street or road drainage system;
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
streets or roads, unless such power lines become a part of a street or road lighting system;
and installing or attaching of any article of tangible personal property in or to real property,
whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agency will automatically add this
sales tax to each payment to the Contractor. For this reason, the Contractor shall not include
the retail sales tax in the unit bid item prices, or in any other contract amount subject to Rule
170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included in the
unit bid item prices or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract
wholly for professional or other services (as defined in Washington State Department of
Revenue Rules 138 and 244).

1-07.5 Environmental Regulations
Section 1-07.5 is supplemented with the following:

(August 3, 2009 WSDOT GSP)

Environmental Commitments

The following Provisions summarize the requirements, in addition to those required
elsewhere in the Contract, imposed upon the Contracting Agency by the various documents
referenced in the Special Provision PERMITS AND LICENSES. Throughout the work, the
Contractor shall comply with the following requirements:

General

The Contractor shall ensure that the Project Manager representing the Prime Contractor
and all Subcontractors has read and understands this Special Provision. Prior to
commencing any work on site, the Contractor shall provide the Engineer with a signed
statement from the Project Manager stating that the Project Manager has read,
understands and will abide by the conditions of this Special Provision.
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Wetlands and Water Quality
The following restrictions and requirements pertain to work throughout the project
limits:

Areas set aside for wash out of concrete delivery trucks, pumping equipment, and
tools shall be approved by the Engineer. This area shall not have any possibility of
draining to storm drainage infrastructure or waters of the State including wetlands.

During any operation involving sawcutting of concrete, a vacuum method to
collect all concrete dust and debris shall be used at all times. Additionally, all
water generated by the cutting operation shall be controlled and contained, to be
disposed of on land with no possibility of entry to waters of the State, including
wetlands.

Payment

All costs to comply with this special provision for the environmental commitments and
requirements are incidental to the contract and are the responsibility of the Contractor.
The Contractor shall include all related costs in the associated bid prices of the contract.

1-07.17  Utilities and Similar Facilities
(May 2015 COS)

This Section is supplemented with the following:

Locations and dimensions shown in the Plans for existing facilities are in accordance with
available information obtained without uncovering, measuring or other verification.

Utility Locations
The following addresses and telephone numbers of utility companies known or suspected of

having facilities within the project limits are supplied for the Contractords convenience in the
table below:

Water Division Lead
425-328-0068

Water Sewer and Storm Drain
City of Snohomish City of Snohomish
Joe Palmer Derek DeBardi

Sewer and Storm Division Lead
425-328-6251

Power
Snohomish County PUD
360-563-2218

Gas
Puget Sound Energy
1-888-225-5773

Cable
Comcast
425-754-0064

Phone

Ziply
425-261-8888
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1-07.17(2) Utility Construction, Removal, or Relocation by Others
(May 2015 COS)

Delete this Section in its entirety and replace with the following:

Any authorized agent of the Contracting Agency or utility owners may enter the right-of-way to
repair, rearrange, alter, or connect their equipment. The Contractor shall cooperate with such
effort and shall avoid creating delays or hindrances to those doing the work. As needed, the
Contractor shall arrange to coordinate work schedules.

The Contractor shall carry out the Work in a way that will minimize interference and delay for all
forces involved. Any costs incurred prior to the utility owners anticipated completion (or if no
completion is specified, within a reasonable period of time) that results from the coordination
and prosecution of the Work regarding utility adjustment, relocation, replacement, or
construction shall be at the Contractords expense as provided in Section 1-05.14.

The Contractor shall coordinate all work with the various utility companies and their
Contractors. The Contractor, when scheduling his work crews, shall use production rates that
anticipate the need to provide buck-outs and/or gaps in the driveways, curb and gutter, and/or
pavement sections where existing utility structures currently exist, and then come back at a later
time to construct the missing sections after the utility has been relocated or adjusted by the
applicable utility. The Contractor shall assume that the utilities will not be relocated prior to
construction of this project nor at his convenience during the course of construction. As such, the
Contractor shall assume such, and schedule his crews and his subcontractors to remobilize to the
various sites and temporarily relocate his or his subcontractoris crews to other areas of the
project and complete other unaffected portions of the project in order to coordinate the relocation
of the utilities with the various utility companies. There shall be no additional money or time due
the Contractor for leaving gaps or for buck-out construction, remobilization, demobilization, out
of sequence construction, relocation of work crews, and construction of curb, gutter, or driveway
patches after the utility has been relocated. It is the intent of these Specifications that the
Contractor diligently pursue other work on the site when such conflicts occur and recognize and
plan for the inherent inefficiencies and impaired production rates.

Payment
All costs to comply with this Section and repair specified in this Section, unless otherwise stated,

are incidental to the Contract and are the responsibility of the Contractor. The Contractor shall
include all related costs in the bid prices of the Contract.
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1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:

1-07.18 Insurance
(May 10, 2006 APWA GSP)

1-07.18(1) General Requirements

A.

The Contractor shall obtain the insurance described in this section from insurers approved by
the State Insurance Commissioner pursuant to RCW Title 48. The insurance must be
provided by an insurer with a rating of A-: VII or higher in the A.M. Bestis Key Rating
Guide, which is licensed to do business in the state of Washington (or issued as a surplus line
by a Washington Surplus lines broker). The Contracting Agency reserves the right to
approve or reject the insurance provided, based on the insurer (including financial condition),
terms and coverage, the Certificate of Insurance, and/or endorsements.

The Contractor shall keep this insurance in force during the term of the contract and for thirty
(30) days after the Physical Completion date, unless otherwise indicated (see C. below).

If any insurance policy is written on a claim made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy
shall state that coverage is claims made, and state the retroactive date. Claims-made form
coverage shall be maintained by the Contractor for a minimum of 36 months following the
Final Completion or earlier termination of this contract, and the Contractor shall annually
provide the Contracting Agency with proof of renewal. If renewal of the claims made form
of coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
an extended reporting period (fitailo) or execute another form of guarantee acceptable to the
Contracting Agency to assure financial responsibility for liability for services performed.

The insurance policies shall contain a ficross liabilityo provision.

The Contractoris and all subcontractorsé insurance coverage shall be primary and non-
contributory insurance as respects the Contracting Agencyés insurance, self-insurance, or
insurance pool coverage.

All insurance policies and Certificates of Insurance shall include a requirement providing for
a minimum of 45 days prior written notice to the Contracting Agency of any cancellation in
any insurance policy.

Upon request, the Contractor shall forward to the Contracting Agency a full and certified
copy of the insurance policy(s).

. The Contractor shall not begin work under the contract until the required insurance has been

obtained and approved by the Contracting Agency.
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I.  Failure on the part of the Contractor to maintain the insurance as required shall constitute a
material breach of contract, upon which the Contracting Agency may, after giving five (5)
business daysb notice to the Contractor to correct the breach, immediately terminate the
contract or, at its discretion, procure or renew such insurance and pay any and all premiums
in connection therewith, with any sums so expended to be repaid to the Contracting Agency
on demand, or at the sole discretion of the Contracting Agency, offset against funds due the
Contractor from the Contracting Agency.

J. All costs for insurance shall be incidental to and included in the unit or lump sum prices of
the contract and no additional payment will be made.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Professional Liability and Workers Compensation,
shall name the following listed entities as additional insured(s):

A the Contracting Agency and its officers, elected officials, employees, agents, and
volunteers

The above-listed entities shall be additional insured(s) for the full available limits of liability
maintained by the Contractor, whether primary, excess, contingent or otherwise, irrespective of
whether such limits maintained by the Contractor are greater than those required by this
Contract, and irrespective of whether the Certificate of Insurance provided by the Contractor
pursuant to 1-07.18(3) describes limits lower than those maintained by the Contractor.

1-07.18(3) Subcontractors

Contractor shall ensure that each subcontractor of every tier obtains and maintains at a minimum
the insurance coverages listed in 1-07.18(5) A and 1-07.18(5) B. Upon request of the
Contracting Agency, the Contractor shall provide evidence of such insurance.

1-07.18(4) Evidence of Insurance

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and
endorsements for each policy of insurance meeting the requirements set forth herein when the
Contractor delivers the signed Contract for the work. The certificate and endorsements must
conform to the following requirements:

1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-
07.18(2) as Additional Insured(s), showing the policy number. The Contractor may submit a
copy of any blanket additional insured clause from its policies instead of a separate
endorsement. A statement of additional insured status on an ACORD Certificate of
Insurance shall not satisfy this requirement.

3. Any other amendatory endorsements to show the coverage required herein.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Providing
coverage in these stated minimum limits shall not be construed to relieve the Contractor from
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liability in excess of such limits. All deductibles and self-insured retentions must be disclosed
and are subject to approval by the Contracting Agency. The cost of any claim payments falling
within the deductible shall be the responsibility of the Contractor.

1-07.18(5) A Commercial General Liability
A policy of Commercial General Liability Insurance, including:

Per project aggregate

Premises/Operations Liability

Products/Completed Operations T for a period of one year following final acceptance of the

work.

Personal/Advertising Injury

Contractual Liability

Independent Contractors Liability

Stop Gap / Employersi Liability

Explosion, Collapse, or Underground Property Damage (XCU)

Blasting (only required when the Contractords work under this Contract includes exposures to
which this specified coverage responds)

Such policy must provide the following minimum limits:

$3,000,000 Each Occurrence

$3,000,000 General Aggregate

$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury, each offence

Stop Gap / Employerso Liability
$1,000,000 Each Accident

$1,000,000 Disease - Policy Limit
$1,000,000 Disease - Each Employee

1-07.18(5) B Automobile Liability

Automobile Liability for owned, non-owned, hired, and leased vehicles, with an MCS 90
endorsement and a CA 9948 endorsement attached if fipollutantso are to be transported. Such
policy(ies) must provide the following minimum limit:

$1,000,000 combined single limit

1-07.18(5) C Workersd Compensation

The Contractor shall comply with Workersé Compensation coverage as required by the Industrial
Insurance laws of the state of Washington.
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1-07.18(5) F Excess or Umbrella Liability

The Contractor shall provide Excess or Umbrella Liability coverage at limits of $2,000,000 per
occurrence and annual aggregate. This excess or umbrella liability coverage shall apply, at a
minimum, to both the Commercial General and Auto insurance policy coverage.

1-07.23  Public Convenience And Safety
(April 2, 2007 WSDOT GSP)

Work Zone Clear Zone

The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The
WZCZ applies only to temporary roadside objects introduced by the Contractorés
operations and does not apply to preexisting conditions or permanent Work. Those work
operations that are actively in progress shall be in accordance with adopted and
approved Traffic Control Plans, and other contract requirements.

During nonworking hours equipment or materials shall not be within the WZCZ unless
they are protected by permanent guardrail or temporary concrete barrier. The use of
temporary concrete barrier shall be permitted only if the Engineer approves the
installation and location.

During actual hours of work, unless protected as described above, only materials
absolutely necessary to construction shall be within the WZCZ and only construction
vehicles absolutely necessary to construction shall be allowed within the WZCZ or
allowed to stop or park on the shoulder of the roadway.

The Contractor's nonessential vehicles and employees private vehicles shall not be
permitted to park within the WZCZ at any time unless protected as described above.

Deviation from the above requirements shall not occur unless the Contractor has
requested the deviation in writing and the Engineer has provided written approval.

Minimum WZCZ distances are measured from the edge of traveled way and will be
determined as follows:

Posted Speed Distance From
Traveled Way
(Feet)
35 mph or less 10*
40 mph 15
45 to 55 mph 20
60 mph or greater 30

* or 2-feet beyond the outside edge of sidewalk

Minimum Work Zone Clear Zone Distance
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1-07.23(1)  Construction Under Traffic
(August 7, 2006 WSDOT GSP)
Section 1-07.23(1) is supplemented with the following:

Contractor must submit lane closure requests to the City for approval by the Engineer.

No lane closures will be allowed on a holiday or holiday weekend, or after 12:00 PM (noon)
on a day prior to a holiday or holiday weekend. Holidays that occur on Friday, Saturday,
Sunday or Monday are considered a holiday weekend.

1-07.23(2)  Construction and Maintenance of Detours
Section 1-07.23(2) is supplemented with the following:

Cypress Avenue is one-way eastbound at Wood Street. No traffic revisions on Cypress
Avenue or Wood Street will be allowed. Contractor shall submit a traffic control plan that
details traffic control during construction.

Pilchuck Park access road will be allowed to be closed during construction. Contractor shall
submit a road closure schedule to City for approval.

1-07.24  Rights of Way
(October 1, 2005 APWA GSP)

Delete this section in its entirety, and replace it with the following:

Street right of way lines, limits of easements, and limits of construction permits are indicated
in the Plans. The Contractords construction activities shall be confined within these limits,
unless arrangements for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way
and easements, both permanent and temporary, necessary for carrying out the work.
Exceptions to this are noted in the Bid Documents or will be brought to the Contractords
attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public right of
way, the Contractor shall meet and fulfill all covenants and stipulations of any easement
agreement obtained by the Contracting Agency from the owner of the private property.
Copies of the easement agreements may be included in the Contract Provisions or made
available to the Contractor as soon as practical after they have been obtained by the Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these
areas are so noted in the Plans. The Contractor shall not proceed with any portion of the
work in areas where right of way, easements or rights of entry have not been acquired until
the Engineer certifies to the Contractor that the right of way or easement is available or that
the right of entry has been received. If the Contractor is delayed due to acts of omission on
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, the
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Contractor will be entitled to an extension of time. The Contractor agrees that such delay
shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This
includes entry onto easements and private property where private improvements must be
adjusted.

The Contractor shall be responsible for providing, without expense or liability to the
Contracting Agency, any additional land and access thereto that the Contractor may desire
for temporary construction facilities, storage of materials, or other Contractor needs.
However, before using any private property, whether adjoining the work or not, the
Contractor shall file with the Engineer a written permission of the private property owner,
and, upon vacating the premises, a written release from the property owner of each property
disturbed or otherwise interfered with by reasons of construction pursued under this contract.
The statement shall be signed by the private property owner, or proper authority acting for
the owner of the private property affected, stating that permission has been granted to use the
property and all necessary permits have been obtained or, in the case of a release, that the
restoration of the property has been satisfactorily accomplished. The statement shall include
the parcel number, address, and date of signature. Written releases must be filed with the
Engineer before the Completion Date will be established.

1-08 PROSECUTION AND PROGRESS
Add the following new section:

1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)
Add the following new section:

1-08.0(1) Preconstruction Conference
(October 10, 2008 APWA GSP)

Prior to the Contractor beginning the work, a preconstruction conference will be held

between the Contractor, the Engineer and such other interested parties as may be invited.

The purpose of the preconstruction conference will be:

1. Toreview the initial progress schedule;

2. To establish a working understanding among the various parties associated or affected by
the work;

3. To establish and review procedures for progress payment, notifications, approvals,
submittals, etc.

4. To establish normal working hours for the work;

To review safety standards and traffic control; and

6. To discuss such other related items as may be pertinent to the work.

o
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The Contractor shall prepare and submit at the preconstruction conference the following:
1. A breakdown of all lump sum items;

2. A preliminary schedule of working drawing submittals; and

3. Alist of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work
(December 8, 2014 APWA GSP)

Except in the case of emergency or unless otherwise approved by the Engineer, the normal
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. and
6:00 p.m. Monday through Friday, exclusive of a lunch break. If the Contractor desires
different than the normal working hours stated above, the request must be submitted in
writing prior to the preconstruction conference, subject to the provisions below. The
working hours for the Contract shall be established at or prior to the preconstruction
conference.

All working hours and days are also subject to local permit and ordinance conditions (such as
noise ordinances).

If the Contractor wishes to deviate from the established working hours, the Contractor shall
submit a written request to the Engineer for consideration. This request shall state what
hours are being requested, and why. Requests shall be submitted for review no later than 48
hours prior to the day(s) the Contractor is requesting to change the hours.

If the Contracting Agency approves such a deviation, such approval may be subject to certain
other conditions, which will be detailed in writing. For example:

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting
Agency for the costs in excess of straight-time costs for Contracting Agency
representatives who worked during such times. (The Engineer may require
designated representatives to be present during the work. Representatives who may
be deemed necessary by the Engineer include, but are not limited to: survey crews;
personnel from the Contracting Agencyts material testing lab; inspectors; and other
Contracting Agency employees or third party consultants when, in the opinion of the
Engineer, such work necessitates their presence.)

2. Considering the work performed on Saturdays, Sundays, and holidays as working
days with regard to the contract time.

3. Considering multiple work shifts as multiple working days with respect to contract
time even though the multiple shifts occur in a single 24-hour period.

4. If a 4-10 work schedule is requested and approved the non working day for the week
will be charged as a working day.

5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and
recorded properly on certified payroll.
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1-08.4 Prosecution of Work
Delete this section and replace it with the following:

1-08.4 Notice to Proceed and Prosecution of Work
(July 23, 2015 APWA GSP)

Notice to Proceed will be given after the contract has been executed and the contract bond
and evidence of insurance have been approved and filed by the Contracting Agency. The
Contractor shall not commence with the work until the Notice to Proceed has been given by
the Engineer. The Contractor shall commence construction activities on the project site
within ten days of the Notice to Proceed Date, unless otherwise approved in writing. The
Contractor shall diligently pursue the work to the physical completion date within the time
specified in the contract. Voluntary shutdown or slowing of operations by the Contractor
shall not relieve the Contractor of the responsibility to complete the work within the time(s)
specified in the contract.

When shown in the Plans, the first order of work shall be the installation of high visibility
fencing to delineate all areas for protection or restoration, as described in the Contract.
Installation of high visibility fencing adjacent to the roadway shall occur after the placement
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon
construction of the fencing, the Contractor shall request the Engineer to inspect the fence. No
other work shall be performed on the site until the Contracting Agency has accepted the
installation of high visibility fencing, as described in the Contract.

1-08.5 Time for Completion
(November 30, 2018 APWA GSP, Option A)

Revise the third and fourth paragraphs to read:

Contract time shall begin on the first working day following the Notice to Proceed Date.

Each working day shall be charged to the contract as it occurs, until the contract work is
physically complete. If substantial completion has been granted and all the authorized
working days have been used, charging of working days will cease. Each week the Engineer
will provide the Contractor a statement that shows the number of working days: (1) charged
to the contract the week before; (2) specified for the physical completion of the contract; and
(3) remaining for the physical completion of the contract. The statement will also show the
nonworking days and any partial or whole day the Engineer declares as unworkable. Within
10 calendar days after the date of each statement, the Contractor shall file a written protest of
any alleged discrepancies in it. To be considered by the Engineer, the protest shall be in
sufficient detail to enable the Engineer to ascertain the basis and amount of time disputed.
By not filing such detailed protest in that period, the Contractor shall be deemed as having
accepted the statement as correct. If the Contractor is approved to work 10 hours a day and 4
days a week (a 4-10 schedule) and the fifth day of the week in which a 4-10 shift is worked
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would ordinarily be charged as a working day then the fifth day of that week will be charged
as a working day whether or not the Contractor works on that day.

Revise the sixth paragraph to read:

The Engineer will give the Contractor written notice of the completion date of the contract
after all the Contractords obligations under the contract have been performed by the
Contractor. The following events must occur before the Completion Date can be established:

1. The physical work on the project must be complete; and

2. The Contractor must furnish all documentation required by the contract and required by
law, to allow the Contracting Agency to process final acceptance of the contract. The
following documents must be received by the Project Engineer prior to establishing a
completion date:

a. Certified Payrolls (per Section 1-07.9(5)).
b. Material Acceptance Certification Documents

c. Monthly Reports of Amounts Credited as DBE Participation, as required by the
Contract Provisions.

d. Final Contract Voucher Certification

e. Copies of the approved fiAffidavit of Prevailing Wages Paido for the Contractor and
all Subcontractors

f. A copy of the Notice of Termination sent to the Washington State Department of
Ecology (Ecology); the elapse of 30 calendar days from the date of receipt of the
Notice of Termination by Ecology; and no rejection of the Notice of Termination by
Ecology. This requirement will not apply if the Construction Stormwater General
Permit is transferred back to the Contracting Agency in accordance with Section 8-
01.3(16).

g. Property owner releases per Section 1-07.24

1-08.7 Maintenance during Suspension
(October 1, 2005 APWA GSP)

Revise the second paragraph to read:
At no expense to the Contracting Agency, the Contractor shall provide through the
construction area a safe, smooth, and unobstructed roadway, sidewalk, and path for public
use during suspension (as required in Section 1-07.23 or the Special Provisions). This may
include a temporary road or detour.

1-08.9 Liquidated Damages
(March 3, 2021 APWA GSP, Option A)

Replace Section 1-08.9 with the following:

Time is of the essence of the Contract. Delays inconvenience the traveling public, obstruct
traffic, interfere with and delay commerce, and increase risk to Highway users. Delays also
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cost tax payers undue sums of money, adding time needed for administration, engineering,
inspection, and supervision.

Accordingly, the Contractor agrees:

1. To pay liquidated damages in the amount of $1,200 for each working day beyond the
number of working days established for Physical Completion, and

2. To authorize the Engineer to deduct these liquidated damages from any money due or
coming due to the Contractor.

When the Contract Work has progressed to Substantial Completion as defined in the
Contract, the Engineer may determine the Contract Work is Substantially Complete. The
Engineer will notify the Contractor in writing of the Substantial Completion Date. For
overruns in Contract time occurring after the date so established, liquidated damages
identified above will not apply. For overruns in Contract time occurring after the Substantial
Completion Date, liquidated damages shall be assessed on the basis of direct engineering and
related costs assignable to the project until the actual Physical Completion Date of all the
Contract Work. The Contractor shall complete the remaining Work as promptly as possible.
Upon request by the Project Engineer, the Contractor shall furnish a written schedule for
completing the physical Work on the Contract. Liquidated damages will not be assessed for
any days for which an extension of time is granted. No deduction or payment of liquidated
damages will, in any degree, release the Contractor from further obligations and liabilities to
complete the entire Contract.

1-09 MEASUREMENT AND PAYMENT

1-09.2(1) General Requirements for Weighing Equipment
(July 23, 2015 APWA GSP, Option 2)

Revise item 4 of the fifth paragraph to read:

1. Test results and scale weight records for each dayds hauling operations are provided to
the Engineer daily. Reporting shall utilize WSDOT form 422-027, Scalemangs Daily
Report, unless the printed ticket contains the same information that is on the Scalemanos
Daily Report Form. The scale operator must provide AM and/or PM tare weights for each
truck on the printed ticket.

1-09.2(5) Measurement
(May 2, 2017 APWA GSP)

Revise the first paragraph to read:
Scale Verification Checks T At the Engineerds discretion, the Engineer may perform verification

checks on the accuracy of each batch, hopper, or platform scale used in weighing contract items
of Work.
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1-09.6 Force Account
(October 10, 2008 APWA GSP)

Supplement this section with the following:

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all
items to be paid per force account, only to provide a common proposal for Bidders. All such
dollar amounts are to become a part of Contractor's total bid. However, the Contracting
Agency does not warrant expressly or by implication that the actual amount of work will
correspond with those estimates. Payment will be made on the basis of the amount of work
actually authorized by Engineer.

1-09.9 Payments
(March 13, 2012 APWA GSP)

Delete the first four paragraphs and replace them with the following:

The basis of payment will be the actual quantities of Work performed according to the
Contract and as specified for payment.

The Contractor shall submit a breakdown of the cost of lump sum bid items at the
Preconstruction Conference, to enable the Project Engineer to determine the Work performed
on a monthly basis. A breakdown is not required for lump sum items that include a basis for
incremental payments as part of the respective Specification. Absenta lump sum
breakdown, the Project Engineer will make a determination based on information available.
The Project Engineerts determination of the cost of work shall be final.

Progress payments for completed work and material on hand will be based upon progress
estimates prepared by the Engineer. A progress estimate cutoff date will be established at the
preconstruction conference.

The initial progress estimate will be made not later than 30 days after the Contractor
commences the work, and successive progress estimates will be made every month thereafter
until the Completion Date. Progress estimates made during progress of the work are
tentative, and made only for the purpose of determining progress payments. The progress
estimates are subject to change at any time prior to the calculation of the final payment.

The value of the progress estimate will be the sum of the following:
1. Unit Price Items in the Bid Form O the approximate quantity of acceptable units of
work completed multiplied by the unit price.
2. Lump Sum Items in the Bid Form O based on the approved Contractorfs lump sum

breakdown for that item, or absent such a breakdown, based on the Engineerds
determination.
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3. Materials on Hand & 100 percent of invoiced cost of material delivered to Job site or
other storage area approved by the Engineer.

4. Change Orders O entitlement for approved extra cost or completed extra work as
determined by the Engineer.

Progress payments will be made in accordance with the progress estimate less:
1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
2. The amount of progress payments previously made; and

3. Funds withheld by the Contracting Agency for disbursement in accordance with the
Contract Documents.

Progress payments for work performed shall not be evidence of acceptable performance or an
admission by the Contracting Agency that any work has been satisfactorily completed. The
determination of payments under the contract will be final in accordance with Section 1-05.1.

1-09.11 Disputes and Claims

1-09.11(3) Time Limitation and Jurisdiction
(November 30, 2018 APWA GSP)

Revise this section to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that any
claims or causes of action which the Contractor has against the Contracting Agency arising from
the Contract shall be brought within 180 calendar days from the date of final acceptance (Section
1-05.12) of the Contract by the Contracting Agency; and it is further agreed that any such claims
or causes of action shall be brought only in the Superior Court of the county where the
Contracting Agency headquarters is located, provided that where an action is asserted against a
county, RCW 36.01.050 shall control venue and jurisdiction. The parties understand and agree
that the Contractords failure to bring suit within the time period provided, shall be a complete bar
to any such claims or causes of action. It is further mutually agreed by the parties that when any
claims or causes of action which the Contractor asserts against the Contracting Agency arising
from the Contract are filed with the Contracting Agency or initiated in court, the Contractor shall
permit the Contracting Agency to have timely access to any records deemed necessary by the
Contracting Agency to assist in evaluating the claims or action.

1-09.13(1) General
(January 19, 2022 APWA GSP)

Revise this section to read:

Prior to seeking claims resolution through arbitration or litigation, the Contractor shall
proceed in accordance with Sections 1-04.5 and 1-09.11. The provisions of Sections 1-04.5
and 1-09.11 must be complied with in full as a condition precedent to the Contractords right
to seek claim resolution through binding arbitration or litigation.
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Any claims or causes of action which the Contractor has against the Contracting Agency
arising from the Contract shall be resolved, as prescribed herein, through binding arbitration
or litigation.

The Contractor and the Contracting Agency mutually agree that those claims or causes of
action which total $1,000,000 or less, which are not resolved by mediation, shall be resolved
through litigation unless the parties mutually agree in writing to resolve the claim through
binding arbitration.

The Contractor and the Contracting Agency mutually agree that those claims or causes of
action in excess of $1,000,000, which are not resolved by mediation, shall be resolved
through litigation unless the parties mutually agree in writing to resolve the claim through
binding arbitration.

1-09.13(3)A Arbitration General
(January 19, 2022 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the
Superior Court of the county in which the Contracting Agencyts headquarters is located,
provided that where claims subject to arbitration are asserted against a county, RCW
36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of the
arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use
the Contract as a basis for decisions.

1-09.13(4) Venue for Litigation
(January 19, 2022 APWA GSP)

Revise this section to read:

Litigation shall be brought in the Superior Court of the county in which the Contracting
Agencybs headquarters is located, provided that where claims are asserted against a county,
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. It is mutually
agreed by the parties that when litigation occurs, the Contractor shall permit the Contracting
Agency to have timely access to any records deemed necessary by the Contracting Agency to
assist in evaluating the claims or action.
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DIVISION 2

EARTHWORK



2-01 CLEARING, GRUBBING AND ROADSIDE CLEANUP

2-01.1 Description
(December 7, 2006 G&O GSP)

This Section is supplemented with the following:

O©CoO~NOOUIP,WNPE

Clearing and grubbing on this project shall be performed within the
following limits:

Within the construction area of Pilchuck Park, as shown on the plans. The
area to be cleared and grubbed shall extend to 1foot beyond the
improvements (i.e., toe of fill, top of cut slope, fence, sidewalk, pavement
removal area, pavement, curb, etc.) unless indicated otherwise on the
Plans. The Contractor shall coordinate with the Engineer to protect and
leave in place those trees, landscaping, or other items specifically
identified to be saved. Where such is required, the Contractor shall flag
those trees, shrubs, etc., to identify to his workforce their need to be
saved.

Existing landscaping, including but not limited to, rockeries, beauty bark,
decorative gravel or rock, bushes, trees, and shrubbery within and/or
adjacent to the work areas shall be protected from damage and/or
removed and/or relocated as indicated on the Plans. The Contractor shall
provide protection, removal, temporary or permanent relocation, watering,
staking, etc., as directed by the Engineer.

Unless indicated otherwise on the Plans, the property owners shall be
allowed to remove and/or relocate trees, shrubs, irrigation, wood headers,
ornamental plants, and any other decorative landscaping materials within
the work areas that they wish to save. The Contractor shall notify both
verbally and in writing (by certified mail) all abutting property owners and
allow them a minimum of two weeks from the date the property owner is
notified for the property owner to remove landscaping within the work
area. The Contractor shall submit a checklist to the Contracting Agency
verifying notification of property owners of landscaping relocation
requirements. The Contractor shall remove and wastehaul all such items
not removed by the property owner. Prior to the removal of the
landscaping materials, the Contractor must receive approval from the
Engineer to begin this work.

If the Contractor removes or damages any existing vegetation,
landscaping item or private irrigation system not designated for removal
because of any act, omission, neglect or misconduct in the execution of
the work, such items shall be restored or replaced in kind by the
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SPECIAL PROVISIONS - Continued

Contractor to a condition similar or equal to that existing before such
damage or removal occurred.

2-01.2 Disposal of Usable Material and Debris
(December 7, 2006 G&O GSP)

Delete the third paragraph of this Section and replace with the following:

Refuse and debris shall be loaded and hauled to a waste site secured by
the Contractor and shall be disposed of in such a manner as to meet all
requirements of state, county, and municipal regulations regarding health,
safety and public welfare.

2-01.5 Payment
(March 6, 2016 G&O GSP)

This Section is supplemented with the following:

The lump sum contract price for fiClearing and Grubbingo shall include all
costs associated with furnishing all labor, materials, tools, and equipment
for completion of clearing and grubbing as indicated on the Plans and
specified herein including, but not limited to, clearing and grubbing,
wastehaul, notification/coordination with property owners and Contracting
Agency, protecting landscaping to remain, restoration/replacement of
those items identified to be saved that are damaged by the Contractor,
and landscaping relocations as indicated on the Plans and specified
herein.

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

2-02.1 Description
(November 24, 2010 G&O GSP)

This Section is supplemented with the following:

This work also consists of removing, handling and disposing of deleterious
material or debris encountered during roadway, sidewalk, and trench
excavation or other work as indicated on the Plans within the Project site,
including, but not limited to, existing pipes, utility structures or
appurtenances, riprap, buried concrete including thrust blocks, concrete
footings and/or slabs, buried logs or debris, asphalt pavement, cement
concrete pavement, sidewalks, fences, landscaping items, rock walls,
guardrail, signs and any and all other structures and obstructions (unless
a separate bid item has been provided for this work). All salvageable
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SPECIAL PROVISIONS - Continued

items shall be removed and delivered to the Contracting Agency unless
indicated otherwise on the Plans.

2-02.3 Construction Requirements
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

The removal of any existing improvements shall be conducted in such a
manner as not to damage utilities and any portion of the infrastructure that
IS to remain in place. Any deviation in this matter will obligate the
Contractor at his own expense, to repair, replace or otherwise make
proper restoration to the satisfaction of the Contracting Agency.

When sawing of concrete or combinations of materials is required, the
depth of cut shall be as required to accomplish the intended purpose,
without damaging surfaces to be left in place and will be determined in the
field to the satisfaction of the Engineer.

Unless otherwise indicated on the Plans or in the Special Provisions, all
structures, castings, pipe and other material of recoverable value removed
from the Project site shall be carefully salvaged and delivered to the
Owner of said utility items in good condition and in such order of salvage
as the Engineer may direct. Materials and other items deemed of no
value by the Engineer shall be promptly removed, loaded and
wastehauled by the Contractor and becomes his property, to be disposed
of at his discretion, in compliance with regulatory requirements.

Waste materials shall be loaded and hauled to a waste site secured by the
Contractor and shall be disposed of in such a manner as to meet all
requirements of state, county and municipal regulations regarding health,
safety and public welfare.

2-02.3(3) Removal of Pavement, Sidewalks, Curbs and Gutters
(January 4, 2010 G&O GSP)

This Section is supplemented with the following:

Existing cement concrete sidewalks, roadway slabs, curbs, and curbs and
gutters shall be removed at the nearest construction joint where possible,
and removed and wastehauled as required for the construction of this
Project. Where directed by the Engineer, cement concrete curbs or curb
and gutter shall be saw-cut prior to removal. Existing pavement shall be
precut before commencing excavation and shall be removed as required
for the construction.
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SPECI

AL PROVISIONS - Continued

2-02.4

(******)

Measu

2-02.5

Where shown on the Plans or where directed in the field by the Engineer,
the Contractor shall make a neat vertical saw-cut at the boundaries of the
area to be removed. Care shall be taken during sawcutting so as to
prevent damage to the existing asphalt concrete, or concrete, to remain in
place. Any pavement or concrete damaged by the Contractor outside the
area scheduled for removal due to the Contractoris operations or
negligence shall be repaired or replaced to the Contracting Agencyis
satisfaction by the Contractor at no additional cost to the Contracting
Agency.

All cuts shall be continuous, full depth, and shall be made with saws
specifically equipped for this purpose. No skip cutting or jack hammering
will be allowed unless specifically approved otherwise in writing by the
Engineer.

Wheel cutting or jack hammering shall not be considered an acceptable
means of pavement ficutting,0 unless pre-approved in writing by the
Engineer. However, even if pre-approved as a method of cutting, no
payment will be made for this type of work, and it shall be included in the
various unit contract and lump sum prices listed in the Proposal.

The location of all pavement cuts shall be pre-approved by the Engineer in
the field before cutting commences.

All water and slurry material resulting from sawcutting operations shall not
be allowed to enter the storm drainage or sanitary sewer system and shall
be removed from the site and disposed of in accordance with the
Washington State Department of Ecology regulations.

Measurement (New Section)

rement of Removing Asphalt will be per square yard.

Payment

(November 24, 2010 G&O GSP)

This Section is supplemented with the following:

All costs for sawcutting as indicated in the Plans and as may be
additionally necessary to construct the Project shall be included in the unit
contract and lump sum prices as listed in the Proposal. No additional or
separate payment will be made for sawcutting.
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SPECIAL PROVISIONS - Continued

The lump sum contract price for iRemoval of Structure and Obstructiono
shall be full compensation for furnishing all tools, labor, equipment,
materials, and incidentals necessary for removing, loading, hauling,
relocating, disposing of, and/or delivering items as noted herein and
directed in the field by the Resident Inspector, to include but not limited to,
fees and permits related to disposal.

fiRemoving Asphalt Concrete Pavement,o per square yard.

The lump sum contract price for iRemoving asphalt Concrete Pavemento
shall be full compensation for furnishing all tools, labor, equipment,
materials, and incidentals necessary for removing, loading, and hauling
items as noted on the plans.

2-03 ROADWAY EXCAVATION AND EMBANKMENT

2-03.1 Description
(March 17, 2016 G&O GSP)

This Section is supplemented with the following:

This work also includes wet weather and wet condition earthwork
measures.

2-03.3 Construction Requirements
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

The following items shall be followed if earthwork is to be performed in wet
weather or in wet conditions:

1.

Earthwork shall be performed in small sections to minimize
exposure to wet weather. Excavation or the removal of unsuitable
soil shall be followed immediately by the placement and
compaction of a suitable thickness (generally eight inches or less)
of clean structural fill. The size and/or type of construction
equipment shall be selected as required to prevent soil disturbance.
In some instances, it may be necessary to limit equipment size to
minimize subgrade disturbance caused by equipment traffic.

During wet weather conditions, the allowable fines content of the
gravel borrow shall be reduced to no more than 5 percent by weight
based on the portion passing the 3/4-inch sieve. The sand
equivalent shall be 50 percent minimum.
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SPECIAL PROVISIONS - Continued

3. The ground surface in the construction area shall be graded to
promote the rapid runoff of surface water and to prevent ponding of
water.

4, No soil should be left uncompacted and exposed to moisture. A

smooth drum vibratory roller, or equivalent, shall be used to seal
the ground surface.

5. Excavation and placement of fill or backfill material will be observed
by the Engineer, to determine that all work is being accomplished in
accordance with the project specifications.

2-03.3(7)B Haul
(January 7, 2013 G&O GSP)

Delete this Section and replace it with the following:

There shall be no separate payment for haul of excess or unsuitable
excavated material, or debris to the Contractor provided disposal site.
The Contracting Agency is not providing a disposal site for this Project. All
costs for haul shall be included in the bid prices for other work.

2-03.3(7)C Contractor-Provided Disposal Site
(January 7, 2013 G&O GSP)

Delete the first paragraph and replace it with the following:

The Contractor shall arrange for the disposal of the excess or unsuitable
excavated material, or other materials at no expense to the Contracting
Agency.

2-03.3(10) Selected Material
(May 5, 2016 G&O GSP)

Delete the second paragraph and insert the following in its place:

Direct Hauling. |If it is practical, the Contractor shall haul selected
material immediately from the excavation to its final place on the
Roadbed. The Contracting Agency will pay for such Work at the unit
Contract price for iExcavation, Embankment and Grading, Incl. Haul.o
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SPECIAL PROVISIONS - Continued

Delete the fifth paragraph and insert the following in its place:

There will be not additional payment for hauling, handling and stockpiling
selected materials.

2-03.3(12) Overbreak
Delete the last sentence in this Section.

2-03.4 Measurement
(May 5, 2016 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Only one determination of the original ground elevation will be made on
this project. Measurement for Excavation, Embankment and Grading,
Incl. Haul will be based on the original ground elevations recorded
previous to the award of this contract.

If discrepancies are discovered in the ground elevations, which will
materially affect the quantities of earthwork, the original computations of
earthwork quantities will be adjusted accordingly.

Earthwork quantities will be computed, either manually or by means of
electronic data processing equipment, by use of the average end area
method or by the finite element analysis method utilizing digital terrain
modeling techniques.

Copies of the original survey notes will be made available for the
successful bidderis inspection if the Contract is awarded.

Measurement for Excavation, Embankment and Grading, Incl. Haul will be
per cubic yard of excavation to the fineat lineso shown on the Plans.

Measurement of Gravel Borrow, Incl. Haul will be per ton.
Measurement of Unsuitable Foundation Excavation, Incl. Haul will be per

cubic yard, as field measured in the excavated area (not truck
measurement).
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2-03.5

(******)

Delete

Payment

all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following bid items that are included in the Proposal:

fiExcavation, Embankment and Grading, Incl. Haul,0 per cubic yard.

The unit contract price per cubic yard for fiExcavation, Embankment and
Grading, Incl. Haulo shall be full pay for all materials, tools, labor, and
equipment necessary for excavation to the grade lines shown including,
but not limited to, haul, stockpiling, placing, shaping, and grading per
Section 2-03, Subgrade Preparation per Section 2-06, Watering per
Section 2-07, compacting, testing, loading, hauling to waste and disposing
of all excess or unsuitable material, including logs, rocks, cobbles, etc.
The unit contract price shall also include all costs required to uniformly
grade and clean existing and/or new ditches to drain to existing and/or
proposed drainage structures and the earthwork required for construction
of driveways.

The unit contract price shall also include all costs required to remove and
wastehaul existing asphalt and/or concrete pavement, sidewalks, curbs
and gutters located within Pilchuck park as shown on the plans. All other
existing pavement, sidewalks, curb and gutter, storm drainage structures,
abandoned utilities, retaining walls, ecology blocks, fence, bollards, and
other such structures intended to be removed for the installation of the
proposed improvements shall be paid under the contract item fiRemoval of
Structure and Obstruction.o

In the event the Contractor overcuts a street, due to his oversight or error,
the structural fill material (as approved by Contracting Agency) and
compaction required to bring the roadway section back to subgrade
elevation shall be furnished and accomplished at his sole expense, as no
additional payment will be due the Contractor for this work.

Should solid rock be encountered, the excavation, removal and wastehaul
will be paid by change order per Section 1-04.4. Boulders or broken rock
less than 2 cubic yards in volume will not be classified as solid rock, nor
will so called fihard-pano or cemented gravel, even though it may be
advantageous to use explosives in its removal.
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fiGravel Borrow, Incl. Haul,0 per ton.

The unit contract price per ton for fiGravel Borrow, Incl. Haulo shall be full
pay for all costs relative to furnishing, hauling, placing, shaping and
compacting and testing the gravel borrow material, as indicated on the
Plans, and as otherwise required and approved in the field by the
Engineer.

fiUnsuitable Foundation Excavation, Incl. Haul,0 per cubic yard.

In the event that the Engineer directs and authorizes the Contractor to
excavate unsuitable material below design subgrade, then this additional
excavation, to include excavating, loading, wastehauling and disposal of
the material shall be measured and paid at the unit contract price per
cubic yard for iUnsuitable Foundation Excavation, Incl. Haul.o

2-04 HAUL

2-04.1 Description
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:
If the sources of materials provided by the Contractor necessitates hauling
over any public roads, the Contractor shall, at the Contractoris expense,
make all arrangements for the use of the haul routes. No separate monies
will be due the Contractor for this work.

2-06 SUBGRADE PREPARATION

2-06.3(1) Subgrade for Surfacing
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

9. The grading shall be completed at least 300 feet ahead of the
placing of gravel borrow or crushed surfacing base material.
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2-07 WATERING

2-07.3 Construction Requirements
(November 24, 2010 G&O GSP)

This Section is supplemented with the following:

During construction, the Contractor shall have dedicated to the Project a
suitable water truck that shall be operated as necessary to control dust.
Failure to have a water truck immediately accessible to the job and failure
to use a water truck for dust control shall be adequate reason for the
Engineer to issue a suspension of work.

A hydrant permit will be required to be secured by the Contractor for any
necessary water. Water will be provided at the convenience of the
Contracting Agency which reserves the right to control the location and
use of water based on the Contracting Agencyis own needs.

2-07.5 Payment
(May 5, 2016 G&O GSP)

This Section is supplemented with the following:

The cost for all water permit(s), and furnishing and placing water shall be
included in the unit contract price for fiExcavation, Embankment and
Grading, Incl. Haul.0

2-09 STRUCTURE EXCAVATION

2-09.3(1) General Requirements
(August 1, 2009 G&O GSP)

This Section is supplemented with the following:

When any Work is being considered by the Contractor in the vicinity of an
existing utility, the Contractor shall so inform an authority of the particular
utility in ample time so that the utility involved and the Contractor may take
any precautions necessary to facilitate construction in the vicinity of the
utility, and thereby protect that particular utility from damage.

Protecting and Maintaining Utility Service

The Contractor shall protect and maintain the operational service of
existing utility systems in a continuous manner as possible. The
Contractor shall have the approval from the Engineer and notification shall
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be given to the Contracting Agency before any disruptions of service in
existing utilities will be allowed. The Contractor shall comply with all the
conditions established by the Engineer and the Contracting Agency. The
Contractor shall give the utility owner a minimum notice of 48 hours before
disrupting any planned service interruption. No planned interruption to an
existing system shall be allowed on Fridays, weekends, or holidays,
unless specifically agreed to in writing by the Contracting Agency. Where
services are to be shut down, affected parties shall be notified in writing by
the Contractor (i.e., door hangers) at least 48 hours and not more than
72 hours in advance of the time and period of shut down. The Contractor
shall make every effort to keep shut down schedules to periods of
anticipated minimum usage and for the least period of time.

Where the construction crosses or is adjacent to existing utilities, the
Contractor shall exercise extreme care to protect such utilities from
damage. Additionally, the Contractor shall review the Plans, the project
site and familiarize himself with the various utilities and plan his
construction activities in recognition that the very close proximity of
existing utilities to the proposed work will adversely affect production rates
of installation of the various planned improvements. The Contractor is
hereby advised and cautioned that the location of existing utilities will be
cause for considerable and extreme care and due diligence on the part of
the Contractor. As such, work production rates are anticipated to be
significantly impacted by their presence and normal production rates
should not be anticipated, during construction by the Contractor for work in
these areas. The Contractor shall anticipate minor alignment adjustments
will also be required to accommodate the installation of utilities.

2-09.3(1)E Backfilling
(February 17, 2009 G&O GSP)

This Section is supplemented with the following:

Where existing and/or proposed ground contours prevent a minimum of
24 inches of cover above fflexibled storm pipe or where utility crossings
necessitate, the Contracting Agency may direct the Contractor to install a
controlled density fill encasement for the pipe. The encasement shall be
constructed in accordance with the Plans and/or as directed in the field by
the Contracting Agency. Material for encasement shall be controlled
density fill per Section 2-09.3(1)E of the Standard Specifications. The
pipe shall be securely held in place until the material has fiset.0 Trenches
located within roadways/drives shall be protected with H-20 steel plates,
or Contracting Agency-approved equal, while the material sets.
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SPECIAL PROVISIONS - Continued

2-09.3(5) Locating Utilities (New Section)
(March 3, 2011 G&O GSP)

A reasonable attempt has been made to locate known existing utilities; however,
the exact location, and/or depth is unknown in most instances. It shall be the
responsibility of the Contractor to locate existing utilities, to include their
respective depths.

The Contractor shall provide field exploration through vacuum excavation,
potholing or other suitable means to locate more precisely existing underground
utilities as to location and depth. The Contractor shall decide on the difficulties to
be encountered in constructing the project, and determine therefrom the extent of
exploration required to expedite the construction to first prevent damage to those
utilities, and secondly to determine if the new construction is to go around, over
or under the existing utility. Where underground utilities are found to be in the
way of construction, such condition shall not be deemed to be a changed or
differing site condition, and if necessary, minor pipe alignment or grade will be
modified at no additional cost to the Contracting Agency. At a minimum,
potholing will be required at all utility interties prior to trench excavation for
connections and at all major utility crossings, and potential conflicts noted by
underground location notification as may be directed by the Engineer. See
Contract Plans for additional specific locations.

2-09.4 Measurement
(March 3, 2011 G&O GSP)

This Section is supplemented with the following:

No specific unit of measurement shall apply to the lump sum item of locate
existing utilities.

2-09.5 Payment
(March 3, 2011 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following bid items that are included in the Proposal.

fiLocate Existing Utilities,0 per lump sum.

The lump sum contract price for fiLocate Existing Utilitieso shall be full
compensation for all costs incurred by the Contractor in performing the
work. This bid item shall be paid proportionate to the installation of all
utilities, complete and in place.
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3-01 PRODUCTION FROM QUARRY AND PIT SITES
3-01.2 Material Sources, General Requirement

3-01.2(1) Approval of Source
(August 16, 2012 G&O GSP)

This Section is supplemented with the following:

The Contractor is responsible for all costs associated with approval of the
material source.
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4-02 GRAVEL BASE

4-02.5 Payment
(March 3, 2011 G&O GSP)

This Section is supplemented with the following:

The unit contract prices for the various types of bases and foundation
materials contained in the Proposal shall include all costs for obtaining the
material(s), hauling the materials to the site, stockpiling, spreading, grading,
compacting, material and compaction testing, and all other incidentals as
required for a complete installation.

4-04 BALLAST AND CRUSHED SURFACING

4-04.4 Measurement
(March 17, 2016 G&O GSP)

Delete the last sentence in this Section and replace with the following:

No measurement will be made for water used in placing and compacting
surfacing materials.

4-04.5 Payment
(March 17, 2016 G&O GSP)

This Section is supplemented with the following:

The unit contract prices for the various types of ballast, structural fill,
crushed surfacing base course, and crushed surfacing top course materials
shall include all costs for obtaining the materials, hauling the materials to
the site, stockpiling, spreading, grading, shaping, moisture conditioning,
compacting, material and compaction testing, and all other incidentals,
complete, in place. Asphalt grindings are not subject to reimbursement
under any of these bid items.

fiGravel Base,0 per ton.

The unit contract price for fiGravel Baseo shall include all costs for obtaining
the materials, hauling the materials to the site, stockpiling, grading, shaping,
moisture conditioning, compacting, material and compaction testing, and all
other incidentals, complete, in place.
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5-04 HOT MIX ASPHALT
(March 23, 2022 G&O GSP)

Delete this entire section with the exception of 5-04.2(1), and replace it with the
following:

5-04.1 Description

This Work shall consist of providing and placing one or more layers of plant-
mixed hot mix asphalt (HMA) on a prepared foundation or base in
accordance with these Specifications and the lines, grades, thicknesses,
and typical cross-sections shown inthe Plans. The manufacture of HMA
may include warm mix asphalt (WMA) processes in accordance with these
Specifications. WMA processes include organic additives, chemical
additives, and foaming.

This work also consists of adjusting castings to grade per the details in the
Contract Plans.

HMA shall be composed of asphalt binder and mineral materials as may
be required, mixed in the proportions specified to provide a homogeneous,
stable, and workable mixture.

5-04.2 Materials

Materials shall meet the requirements of the following sections:

Asphalt Binder 9-02.1(4)
Cationic Emulsified Asphalt 9-02.1(6)
Anti-Stripping Additive 9-02.4
HMA Additive 9-02.5
Aggregates 9-03.8
Recycled Asphalt Pavement 9-03.8(3)B
Mineral Filler 9-03.8(5)
Recycled Material 9-03.21
Portland Cement 9-01

Sand 9-03.1(2).
(As noted in 5-04.3(5)C for crack sealing)
Joint Sealant 9-04.2
Foam Backer Rod 9-04.2(3)A

The Contract documents may establish that the various mineral materials
required for the manufacture of HMA will be furnished in whole or in part by
the Contracting Agency. If the documents do not establish the furnishing of
any of these mineral materials by the Contracting Agency, the Contractor
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SPECIAL PROVISIONS - Continued

shall be required to furnish such materials in the amounts required for the
designated mix. Mineral materials include coarse and fine aggregates, and
mineral filler.

The Contractor may choose to utilize recycled asphalt pavement (RAP) in
the production of HMA. The RAP may be from pavements removed under
the Contract, if any, or pavement material from an existing stockpile.

The Contractor may use up to 20 percent RAP by total weight of HMA with
no additional sampling or testing of the RAP. The RAP shall be sampled
and tested at a frequency of one sample for every 1,000 tons produced and
not less than ten samples per project. The asphalt content and gradation
test data shall be reported to the Contracting Agency when submitting the
mix design for approval on the QPL. The Contractor shall include the RAP
as part of the mix design as defined in these Specifications.

The grade of asphalt binder shall be as required by the Contract. Blending
of asphalt binder from different sources is not permitted.

The Contractor may only use warm mix asphalt (WMA) processes in the
production of HMA with 20 percent or less RAP by total weight of HMA. The
Contractor shall submit to the Engineer for approval the process that is
proposed and how it will be used in the manufacture of HMA.

Production of aggregates shall comply with the requirements of
Section 3-01.

Preparation of stockpile site, the stockpiling of aggregates, and the removal
of aggregates from stockpiles shall comply with the requirements of
Section 3-02.

5-04.2(2) Mix Design T Obtaining Project Approval

ESALs

The number of ESALSs for the design and acceptance of the HMA shall be
0.3 to 3 million.

Commercial HMA shall be an HMA CI. 1/2" PG 58H-22 design mix.

No paving shall begin prior to the approval of the mix design by the
Engineer.

Nonstatistical evaluation will be used for all HMA not designated as
Commercial HMA in the contract documents.
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SPECIAL PROVISIONS - Continued

Commercial evaluation will be used for Commercial HMA and for other
classes of HMA in the following applications: sidewalks, road approaches,
ditches, slopes, paths, trails, gores, prelevel, and pavement repair. Other
nonstructural applications of HMA accepted by commercial evaluation shall
be as approved by the Project Engineer. Sampling and testing of HMA
accepted by commercial evaluation will be at the option of the Project
Engineer. The Proposal quantity of HMA that is accepted by commercial
evaluation will be excluded from the quantities used in the determination of
nonstatistical evaluation.

Nonstatistical Mix Design. Fifteen days prior to the first day of
paving the contractor shall provide one of the following mix design
verification certifications for Contracting Agency review:

1 The WSDOT Mix Design Evaluation Report from the current WSDOT
QPL, or one of the mix design verification certifications listed below.

)| The proposed HMA mix design on WSDOT Form 350-042 with the
seal and certification (stamp & signature) of a valid licensed
Washington State Professional Engineer.

1 The Mix Design Report for the proposed HMA mix design developed
by a qualified City or County laboratory that is within one year of the
approval date.**

The mix design shall be performed by a lab accredited by a national
authority such as Laboratory Accreditation Bureau, L-A-B for Construction
Materials Testing, The Construction Materials Engineering Council
(CMECis) I1ISO 17025 or AASHTO Accreditation Program (AAP) and shall
supply evidence of participation in the AASHTO resource proficiency
sample program.

Mix designs for HMA accepted by Nonstatistical evaluation shall:

1 Have the aggregate structure and asphalt binder content determined
in accordance with WSDOT Standard Operating Procedure 732 and
meet the requirements of Sections 9-03.8(2), except that Hamburg
testing for ruts and stripping are at the discretion of the Engineer, and
9-03.8(6).

1 Have anti-strip requirements, if any, for the proposed mix design
determined in accordance with AASHTO T 283 or T 324, or based
on historic anti-strip and aggregate source compatibility from
previous WSDOT lab testing.

City of Snohomish
Pilchuck Park Roadway Relocation

G&O #21632 5-3



O©CoO~NOOUIP,WNPE

SPECIAL PROVISIONS - Continued

At the discretion of the Engineer, agencies may accept verified mix designs
older than 12 months from the original verification date with a certification
from the Contractor that the materials and sources are the same as those
shown on the original mix design.

Commercial Evaluation Approval of a mix design for iCommercial
Evaluationo will be based on a review of the Contractoris submittal of
WSDOT Form 350-042 (For commercial mixes, AASHTO T 324 evaluation
is not required) or a Mix Design from the current WSDOT QPL or from one
of the processes allowed by this section. Testing of the HMA by the
Contracting Agency for mix design approval is not required.

5-04.2(2)B Using Warm Mix Asphalt Processes

The Contractor may elect to use additives that reduce the optimum mixing
temperature or serve as a compaction aid for producing HMA. Additives
include organic additives, chemical additives and foaming processes. The
use of Additives is subject to the following:

1 Do not use additives that reduce the mixing temperature more than
allowed in Section 5-04.3(6) in the production of mixtures.

1 Before using additives, obtain the Engineeris approval using
WSDOT Form 350-076 to describe the proposed additive and
process.

5-04.3 Construction Requirements
5-04.3(1) Weather Limitations

Do not place HMA for wearing course on any Traveled Way beginning
October 1t through March 315t of the following year without written
concurrence from the Engineer.

Do not place HMA on any wet surface, or when the average surface
temperatures are less than those specified below, or when weather
conditions otherwise prevent the proper handling or finishing of the HMA.
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SPECIAL PROVISIONS - Continued

Minimum Surface Temperature for Paving

Compacted
Thickness (Feet)

Wearing Course

Other Courses

Less than 0.10

55 degrees F

45 degrees F

0.10to .20

45 degrees F

35 degrees F

More than 0.20

35 degrees F

35 degrees F

5-04.3(2) Paving Under Traffic

When the Roadway being paved is open to traffic, the requirements of this
Section shall apply.

The Contractor shall keep intersections open to traffic at all times except
when paving the intersection or paving across the intersection. During such
time, and provided that there has been an advance warning to the public,
the intersection may be closed for the minimum time required to place and
compact the mixture. In hot weather, the Engineer may require the
application of water to the pavement to accelerate the finish rolling of the
pavement and to shorten the time required before reopening to traffic.

Before closing an intersection, advance warning signs shall be placed and
signs shall also be placed marking the detour or alternate route.

During paving operations, temporary pavement markings shall be
maintained throughout the project. Temporary pavement markings shall be
installed on the Roadway prior to opening to traffic. Temporary pavement
markings shall be in accordance with Section 8-23.

All costs in connection with performing the Work in accordance with these
requirements shall be included in the unit Contract prices for the various Bid
items involved in the Contract.

5-04.3(3) Equipment
5-04.3(3)A Mixing Plant

Plants used for the preparation of HMA shall conform to the following
requirements:

1. Equipment for Preparation of Asphalt Binder T Tanks for the
storage of asphalt binder shall be equipped to heat and hold the
material at the required temperatures. The heating shall be
accomplished by steam coils, electricity, or other approved means
so that no flame shall be in contact with the storage tank. The
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SPECIAL PROVISIONS - Continued

circulating system for the asphalt binder shall be designed to ensure
proper and continuous circulation during the operating period. A
valve for the purpose of sampling the asphalt binder shall be placed
in either the storage tank or in the supply line to the mixer.

Thermometric Equipment T An armored thermometer, capable of
detecting temperature ranges expected in the HMA mix, shall be
fixed in the asphalt binder feed line at a location near the charging
valve at the mixer unit. The thermometer location shall be convenient
and safe for access by Inspectors. The plant shall also be equipped
with an approved dial-scale thermometer, a mercury actuated
thermometer, an electric pyrometer, or another approved
thermometric instrument placed at the discharge chute of the drier to
automatically register or indicate the temperature of the heated
aggregates. This device shall be in full view of the plant operator.

Heating of Asphalt Binder T The temperature of the asphalt binder
shall not exceed the maximum recommended by the asphalt binder
manufacturer nor shall it be below the minimum temperature
required to maintain the asphalt binder in a homogeneous state. The
asphalt binder shall be heated in a manner that will avoid local
variations in heating. The heating method shall provide a continuous
supply of asphalt binder to the mixer at a uniform average
temperature with no individual variations exceeding 25 degrees F.
Also, when a WMA additive is included in the asphalt binder, the
temperature of the asphalt binder shall not exceed the maximum
recommended by the manufacturer of the WMA additive.

Sampling and Testing of Mineral Materials T The HMA plant shall
be equipped with a mechanical sampler for the sampling of the
mineral materials. The mechanical sampler shall meet the
requirements of Section 1-05.6 for the crushing and screening
operation. The Contractor shall provide for the setup and operation
of the field testing facilities of the Contracting Agency as provided for
in Section 3-01.2(2).

Sampling HMA T The HMA plant shall provide for sampling HMA by
one of the following methods:

a. A mechanical sampling device attached to the HMA plant.

b. Platforms or devices to enable sampling from the hauling
vehicle without entering the hauling vehicle.
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SPECIAL PROVISIONS - Continued

5-04.3(3)B Hauling Equipment

Trucks used for hauling HMA shall have tight, clean, smooth metal beds
and shall have a cover of canvas or other suitable material of sufficient size
to protect the mixture from adverse weather. Whenever the weather
conditions during the work shift include, or are forecast to include,
precipitation or an air temperature less than 45 degrees F or when time from
loading to unloading exceeds 30 minutes, the cover shall be securely
attached to protect the HMA.

The Contractor shall provide an environmentally benign means to prevent
the HMA mixture from adhering to the hauling equipment. Excess release
agent shall be drained prior to filling hauling equipment with HMA.
Petroleum derivatives or other coating material that contaminate or alter the
characteristics of the HMA shall not be used. For live bed trucks, the
conveyer shall be in operation during the process of applying the release
agent.

5-04.3(3)C Pavers

HMA pavers shall be self-contained, power-propelled units, provided with
an internally heated vibratory screed and shall be capable of spreading and
finishing courses of HMA plant mix material in lane widths required by the
paving section shown in the Plans.

The HMA paver shall be in good condition and shall have the most current
equipment available from the manufacturer for the prevention of
segregation of the HMA mixture installed, in good condition, and in working
order. The equipment certification shall list the make, model, and year of
the paver and any equipment that has been retrofitted.

The screed shall be operated in accordance with the manufactureris
recommendations and shall effectively produce a finished surface of the
required evenness and texture without tearing, shoving, segregating, or
gouging the mixture. A copy of the manufactureris recommendations shall
be provided upon request by the Contracting Agency. Extensions will be
allowed provided they produce the same results, including ride, density, and
surface texture as obtained by the primary screed. Extensions without
augers and an internally heated vibratory screed shall not be used in the
Traveled Way.

When specified in the Contract, reference lines for vertical control will be
required. Lines shall be placed on both outer edges of the Traveled Way of
each Roadway. Horizontal control utilizing the reference line will be
permitted. The grade and slope for intermediate lanes shall be controlled
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automatically from reference lines or by means of a mat referencing device
and a slope control device. When the finish of the grade prepared for paving
IS superior to the established tolerances and when, in the opinion of the
Engineer, further improvement to the line, grade, cross-section, and
smoothness can best be achieved without the use of the reference line, a
mat referencing device may be substituted for the reference line.
Substitution of the device will be subject to the continued approval of the
Engineer. A joint matcher may be used subject to the approval of the
Engineer. The reference line may be removed after the completion of the
first course of HMA when approved by the Engineer. Whenever the
Engineer determines that any of these methods are failing to provide the
necessary vertical control, the reference lines will be reinstalled by the
Contractor.

The Contractor shall furnish and install all pins, brackets, tensioning
devices, wire, and accessories necessary for satisfactory operation of the
automatic control equipment.

If the paving machine in use is not providing the required finish, the
Engineer may suspend Work as allowed by Section 1-08.6. Any cleaning or
solvent type liquids spilled on the pavement shall be thoroughly removed
before paving proceeds.

5-04.3(3)D Material Transfer Device or Material Transfer Vehicle

A Material Transfer Device/Vehicle (MTD/V) shall only be used with the
Engineeris approval, unless otherwise required by the contract.

Where an MTD/V is required by the contract, the Engineer may approve
paving without an MTD/V, at the request of the Contractor. The Engineer
will determine if an equitable adjustment in cost or time is due.

When used, the MTD/V shall mix the HMA after delivery by the hauling
equipment and prior to laydown by the paving machine. Mixing of the HMA
shall be sufficient to obtain a uniform temperature throughout the mixture.
If a windrow elevator is used, the length of the windrow may be limited in
urban areas or through intersections, at the discretion of the Engineer.

To be approved for use, an MTV:

1. Shall be self-propelled vehicle, separate from the hauling vehicle or
paver.
2. Shall not be connected to the hauling vehicle or paver.
City of Snohomish
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3. May accept HMA directly from the haul vehicle or pick up HMA from
a windrow.

4, Shall mix the HMA after delivery by the hauling equipment and prior
to placement into the paving machine.

5. Shall mix the HMA sufficiently to obtain a uniform temperature
throughout the mixture.

To be approved for use, an MTD:
1. Shall be positively connected to the paver.

2. May accept HMA directly from the haul vehicle or pick up HMA from
a windrow.

3. Shall mix the HMA after delivery by the hauling equipment and prior
to placement into the paving machine.

4, Shall mix the HMA sufficiently to obtain a uniform temperature
throughout the mixture.

5-04.3(3)E Rollers

Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire
type, in good condition and capable of reversing without backlash.
Operation of the roller shall be in accordance with the manufactureris
recommendations. When ordered by the Engineer for any roller planned for
use on the project, the Contractor shall provide a copy of the manufactureris
recommendation for the use of that roller for compaction of HMA. The
number and weight of rollers shall be sufficient to compact the mixture in
compliance with the requirements of Section 5-04.3(10). The use of
equipment that results in crushing of the aggregate will not be permitted.
Rollers producing pickup, washboard, uneven compaction of the surface,
displacement of the mixture or other undesirable results shall not be used.

5-04.3(4) Preparation of Treated Surfaces for HMA

A treated surface includes cement concrete, asphalt concrete, brick, seal
coat, bituminous surface treatment and cement treated base. When the
treated surface or old base is irregular, the Contractor shall bring it to a
uniform grade and cross-section as shown on the Plans or approved
by the Engineer.
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Preleveling of uneven or broken treated surfaces over which HMA is to be
placed may be accomplished by using an asphalt paver, a motor patrol
grader, or by hand raking, as approved by the Engineer.

Compaction of preleveling HMA shall be to the satisfaction of the Engineer
and may require the use of small steel wheel rollers, plate compactors, or
pneumatic rollers to avoid bridging across preleveled areas by the
compaction equipment. Equipment used for the compaction of preleveling
HMA shall be approved by the Engineer.

Before construction of HMA on an existing paved surface, the entire surface
of the pavement shall be clean. All fatty asphalt patches, grease drippings,
and other objectionable matter shall be entirely removed from the existing
pavement.

All treated surfaces over which HMA is to be placed shall be thoroughly
cleaned of dust, soil, pavement grindings, and other foreign matter. All holes
and small depressions shall be filled with an appropriate class of HMA.
The surface of the patched area shall be leveled and compacted thoroughly.
Prior to the application of tack coat, or paving, the condition of the surface
shall be approved by the Engineer.

A tack coat of asphalt shall be applied to all treated surfaces on which any
course of HMA is to be placed or abutted. Tack coat shall be uniformly
applied to cover the treated surface with a thin film of residual asphalt free
of streaks and bare spots at a rate between 0.02 and 0.10 gallons per
square yard of retained asphalt. The rate of application shall be approved
by the Engineer. A heavy application of tack coat shall be applied to all
joints. For Roadways open to traffic, the application of tack coat shall be
limited to surfaces that will be paved during the same working shift. The
spreading equipment shall be equipped with a thermometer to indicate the
temperature of the tack coat material.

Equipment shall not operate on tacked surfaces until the tack has broken
and cured. If the Contractoris operation damages the tack coat it shall be
repaired prior to placement of the HMA.

The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1
and CSS-1h emulsified asphalt may be diluted once with water at a rate not
to exceed one part water to one part emulsified asphalt. The tack coat shall
have sufficient temperature such that it may be applied uniformly at the
specified rate of application and shall not exceed the maximum temperature
recommended by the emulsified asphalt manufacturer.
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5-04.3(4)A Crack Sealing
5-04.3(4)A1 General

When the Proposal includes a pay item for crack sealing, seal all cracks
1/4 inch in width and greater.

Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose
and foreign material when filling with crack sealant material. Use a hot
compressed air lance to dry and warm the pavement surfaces within the
crack immediately prior to filling a crack with the sealant material. Do not
overheat pavement. Do not use direct flame dryers. Routing cracks is not
required.

Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly
mix the components and pour the mixture into the cracks until full. Add
additional CSS-1 cationic emulsified asphalt to the sand slurry as needed
for workability to ensure the mixture will completely fill the cracks. Strike off
the sand slurry flush with the existing pavement surface and allow the
mixture to cure. Top off cracks that were not completely filled with additional
sand slurry. Do not place the HMA overlay until the slurry has fully cured.

The sand slurry shall consist of approximately 20 percent CSS-1 emulsified
asphalt, approximately 2 percent portland cement, water (if required), and
the remainder clean Class 1 or 2 fine aggregate per section 9-03.1(2). The
components shall be thoroughly mixed and then poured into the cracks and
joints until full. The following day, any cracks or joints that are not
completely filled shall be topped off with additional sand slurry. After the
sand slurry is placed, the filler shall be struck off flush with the existing
pavement surface and allowed to cure. The HMA overlay shall not be placed
until the slurry has fully cured. The requirements of Section 1-06 will not
apply to the portland cement and sand used in the sand slurry.

In areas where HMA will be placed, use sand slurry to fill the cracks.
In areas where HMA will not be placed, fill the cracks as follows:

1. Cracks 1/4 inch to 1 inch in width T fill with hot pressure fed
sealant.

2. Cracks greater than 1 inch in width T fill with sand slurry.
Hot Pressure Fed Sealant: For cracks that are to be filled with hot poured

sealant, apply the material in accordance with these requirements and the
manufactureris recommendations. Furnish a Type 1 Working Drawing of the
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manufactureris product information and recommendations to the Engineer
prior to the start of work, including the manufactureris recommended
heating time and temperatures, allowable storage time and temperatures
after initial heating, allowable reheating criteria, and application temperature
range. Confine hot poured sealant material within the crack. Clean any
overflow of sealant from the pavement surface. If, in the opinion of the
Engineer, the Contractoris method of sealing the cracks with hot pressure
fed sealant results in an excessive amount of material on the pavement
surface, stop and correct the operation to eliminate the excess material.
Pouring sealant is not an acceptable method.

5-04.3(4)A2 Crack Sealing Areas Prior to Paving

In areas where HMA will be placed, use sand slurry to fill the cracks.
5-04.3(4)A3 Crack Sealing Areas Not to be Paved

In areas where HMA will not be placed, fill the cracks as follows:

a. Cracks 1/4 inch to 1 inch in width - fill with hot pressure fed sealant.
b. Cracks greater than 1 inch in width T fill with sand slurry.
5-04.3(4)B Vacant

5-04.3(4)C Pavement Repair

The Contractor shall excavate pavement repair areas and shall backfill
these with HMA in accordance with the details shown in the Plans and as
marked in the field. The Contractor shall conduct the excavation operations
in a manner that will protect the pavement that is to remain. Pavement not
designated to be removed that is damaged as a result of the Contractoris
operations shall be repaired by the Contractor to the satisfaction of the
Engineer at no cost to the Contracting Agency. The Contractor shall
excavate only within one lane at a time unless approved otherwise by the
Engineer. The Contractor shall not excavate more area than can be
completely finished during the same shift, unless approved by the Engineer.

Unless otherwise shown in the Plans or determined by the Engineer,
excavate to a depth of 1.0 feet. The Engineer will make the final
determination of the excavation depth required. The minimum width of any
pavement repair area shall be 40 inches unless shown otherwise in the
Plans. Before any excavation, the existing pavement shall be sawcut or
shall be removed by a pavement grinder. Excavated materials will become
the property of the Contractor and shall be disposed of in a Contractor-
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provided site off the Right of Way or used in accordance with
Sections 2-02.3(3) or 9-03.21.

Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A
heavy application of tack coat shall be applied to all surfaces of existing
pavement in the pavement repair area.

Placement of the HMA backfill shall be accomplished in lifts not to exceed
0.35-foot compacted depth. Lifts that exceed 0.35 foot of compacted depth
may be accomplished with the approval of the Engineer. Each lift shall be
thoroughly compacted by a mechanical tamper or a roller.

5-04.3(5) Producing/Stockpiling Aggregates and RAP

Aggregates and RAP shall be stockpiled according to the requirements of
Section 3-02. Sufficient storage space shall be provided for each size of
aggregate and RAP. Materials shall be removed from stockpile(s) in a
manner to ensure minimal segregation when being moved to the HMA plant
for processing into the final mixture. Different aggregate sizes shall be kept
separated until they have been delivered to the HMA plant.

5-04.3(5)A Vacant
5-04.3(6) Mixing

After the required amount of mineral materials, asphalt binder, recycling
agent and anti-stripping additives have been introduced into the mixer the
HMA shall be mixed until complete and uniform coating of the particles and
thorough distribution of the asphalt binder throughout the mineral materials
is ensured.

When discharged, the temperature of the HMA shall not exceed the
optimum mixing temperature by more than 25 degrees F as shown on the
reference mix design report or as approved by the Engineer. Also, when a
WMA additive is included in the manufacture of HMA, the discharge
temperature of the HMA shall not exceed the maximum recommended
by the manufacturer of the WMA additive. A maximum water content of
2 percent in the mix, at discharge, will be allowed providing the water
causes no problems with handling, stripping, or flushing. If the water in the
HMA causes any of these problems, the moisture content shall be reduced
as directed by the Engineer.

Storing or holding of the HMA in approved storage facilities will be permitted
with approval of the Engineer, but in no event shall the HMA be held for
more than 24 hours. HMA held for more than 24 hours after mixing shall be
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rejected. Rejected HMA shall be disposed of by the Contractor at no
expense to the Contracting Agency. The storage facility shall have an
accessible device located at the top of the cone or about the third point. The
device shall indicate the amount of material in storage. No HMA shall be
accepted from the storage facility when the HMA in storage is below the top
of the cone of the storage facility, except as the storage facility is being
emptied at the end of the working shift.

Recycled asphalt pavement (RAP) utilized in the production of HMA shall
be sized prior to entering the mixer so that a uniform and thoroughly mixed
HMA is produced. If there is evidence of the recycled asphalt pavement not
breaking down during the heating and mixing of the HMA, the Contractor
shall immediately suspend the use of the RAP until changes have been
approved by the Engineer. After the required amount of mineral materials,
RAP, new asphalt binder and asphalt rejuvenator have been introduced into
the mixer the HMA shall be mixed until complete and uniform coating of the
particles and thorough distribution of the asphalt binder throughout the
mineral materials, and RAP is ensured.

5-04.3(7) Spreading and Finishing

The mixture shall be laid upon an approved surface, spread, and struck off
to the grade and elevation established. HMA pavers complying with
Section 5-04.3(3) shall be used to distribute the mixture. Unless otherwise
directed by the Engineer, the nominal compacted depth of any layer of any
course shall not exceed the following:

HMA Class 1" 0.35 feet
HMA Class 3/4" and HMA Class 1/2" wearing course 0.30 feet
HMA Class 3/4" and HMA Class 1/2" other courses 0.35 feet
HMA Class 3/8" wearing course 0.25 feet
HMA Class 3/8" other courses 0.30 feet

On areas where irregularities or unavoidable obstacles make the use of
mechanical spreading and finishing equipment impractical, the paving may
be done with other equipment or by hand.

When more than one job mix formula (JMF) is being utilized to produce
HMA, the material produced for each JMF shall be placed by separate
spreading and compacting equipment. The intermingling of HMA produced
from more than one JMF is prohibited. Each strip of HMA placed during a
work shift shall conform to a single JMF established for the class of HMA
specified unless there is a need to make an adjustment in the JMF.
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1 5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA
2
3 For HMA accepted by nonstatistical evaluation the aggregate properties of
4 sand equivalent, uncompacted void content and fracture will be evaluated
5 in accordance with Section 3-04. Sampling and testing of aggregates for
6 HMA accepted by commercial evaluation will be at the option of the
7 Engineer.
8
9 5-04.3(9) HMA Mixture Acceptance
10
11 Acceptance of HMA shall be as provided under nonstatistical, or
12 commercial evaluation.
13
14 Nonstatistical evaluation will be used for the acceptance of HMA unless
15 Commercial Evaluation is specified.
16
17 Commercial evaluation will be used for Commercial HMA and for other
18 classes of HMA in the following applications: sidewalks, road approaches,
19 ditches, slopes, paths, trails, gores, prelevel, temporary pavement, and
20 pavement repair. Other nonstructural applications of HMA accepted by
21 commercial evaluation shall be as approved by the Engineer. Sampling and
22 testing of HMA accepted by commercial evaluation will be at the option of
23 the Engineer.
24
25 The mix design will be the initial JMF for the class of HMA. The Contractor
26 may request a change in the JMF. Any adjustments to the JMF will require
27 the approval of the Engineer and may be made in accordance with this
28 section.
29
30 HMA Tolerances and Adjustments
31
32 1. Job Mix Formula Tolerances T The constituents of the mixture at
33 the time of acceptance shall conform to the following tolerances:
34
Aggregate Percent Passing Non-Statistical Commercial
Evaluation Evaluation
1", 3/4", 1/2", and 3/8" sieves +/- 6% +/- 8%
No. 4 sieve +/-6% +/- 8%
No. 8 Sieve +/- 6% +/-8%
No. 200 sieve +/- 2.0% +/- 3.0%
Asphalt Binder +/- 0.5% +/- 0.7%
Air Voids, Va 2.5% min. and 5.5% max N/A
35
36 These tolerance limits constitute the allowable limits as described in
37 Section 1-06.2. The tolerance limit for aggregate shall not exceed the limits
City of Snohomish
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of the control points, except the tolerance limits for sieves designated as
100 percent passing will be 99-100.

1. Job Mix Formula Adjustments T An adjustment to the aggregate
gradation or asphalt binder content of the JMF requires approval of
the Engineer. Adjustments to the JMF will only be considered if the
change produces material of equal or better quality and may require
the development of a new mix design if the adjustment exceeds the
amounts listed below.

a. Aggregates T 2 percent for the aggregate passing the 1-1/2",
1", 3/4", 1/2", 3/8", and the No. 4 sieves, 1 percent for
aggregate passing the No. 8 sieve, and 0.5 percent for the
aggregate passing the No. 200 sieve. The adjusted JMF shall
be within the range of the control points in Section 9-03.8(6).

b. Asphalt Binder Content T The Engineer may order or
approve changes to asphalt binder content. The maximum
adjustment from the approved mix design for the asphalt
binder content shall be 0.3 percent

5-04.3(9)A Vacant
5-04.3(9)B Vacant
5-04.3(9)C Mixture Acceptance T Nonstatistical Evaluation

HMA mixture which is accepted by Nonstatistical Evaluation will be
evaluated by the Contracting Agency by dividing the HMA tonnage into lots.

The Contractor will furnish the Engineer with a copy of the results of all
acceptance testing performed in the field. The Engineer will provide the
Composite Pay Factor (CPF) of the completed sublots after three sublots
have been tested. Sublot sample test results (gradation and asphalt binder
content) may be challenged by the Contractor.

5-04.3(9)C1 Mixture Nonstatistical Evaluation T Lots and Sublots

A lot is represented by randomly selected samples of the same mix design
that will be tested for acceptance. A lot is defined as the total quantity of
material or work produced for each JMF placed. Only one lot per JMF is
expected. A sublot shall be equal to one dayis production or 800 tons,
whichever is less except that the final sublot will be a minimum of 400 tons
and may be increased to 1,200 tons.
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All of the test results obtained from the acceptance samples from a given
lot shall be evaluated collectively. If the Contractor requests a change to the
JMF that is approved, the material produced after the change will be
evaluated on the basis of the new JMF for the remaining sublots in the
current lot and for acceptance of subsequent lots. For a lot in progress with
a CPF less than 0.75, a new lot will begin at the Contractoris request after
the Engineer is satisfied that material conforming to the Specifications can
be produced.

Sampling and testing for evaluation shall be performed on the frequency of
one sample per sublot.

5-04.3(9)C2 Mixture Nonstatistical Evaluation Sampling

Samples for acceptance testing shall be obtained by the Contractor when
ordered by the Engineer. The Contractor shall sample the HMA mixture in
the presence of the Engineer and in accordance with AASHTO T 168. A
minimum of three samples should be taken for each class of HMA placed
on a project. If used in a structural application, at least one of the three
samples shall to be tested.

Sampling and testing HMA in a Structural application where quantities are
less than 400 tons is at the discretion of the Engineer.

For HMA used in a structural application and with a total project quantity
less than 800 tons but more than 400 tons, a minimum of one acceptance
test shall be performed. In all cases, a minimum of 3 samples will be
obtained at the point of acceptance, a minimum of one of the three samples
will be tested for conformance to the JMF:

1 If the test results are found to be within specification requirements,
additional testing will be at the Engineeris discretion.

1 If test results are found not to be within specification requirements,
additional testing of the remaining samples to determine a
Composite Pay Factor (CPF) shall be performed.

5-04.3(9)C3 Mixture Nonstatistical Evaluation T Acceptance Testing

Testing of HMA for compliance of Va will at the option of the Contracting
Agency. If tested, compliance of Va will use WSDOT SOP 731.

Testing for compliance of asphalt binder content will be by WSDOT FOP for
AASHTO T 308.
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SPECIAL PROVISIONS - Continued

Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11.

The Contractor will furnish the Engineer with a copy of the results of all
acceptance testing performed in the field.

5-04.3(9)C4 Mixture Nonstatistical Evaluation T Pay Factors
For each lot of material falling outside the tolerance limits in 5-04.3(9), the

Contracting Agency will determine a Composite Pay Factor (CPF) using the
following price adjustment factors:

Table of Price Adjustment Factors
Constituent Factor fifo
All aggregate passing: 1-1/2", 1", 3/4", 2
1/2", 3/8" and No. 4 sieves
All aggregate passing No. 8 sieve 15
All aggregate passing No. 200 sieve 20
Asphalt binder 40
Air Voids (Va) (where applicable) 20

Each lot of HMA produced under Nonstatistical Evaluation and having all
constituents falling within the tolerance limits of the job mix formula shall be
accepted at the unit Contract price with no further evaluation. When one or
more constituents fall outside the nonstatistical tolerance limits in the Job
Mix Formula shown in Table of Price Adjustment Factors, the lot shall be
evaluated in accordance with Section 1-06.2 to determine the appropriate
CPF. The nonstatistical tolerance limits will be used in the calculation of the
CPF and the maximum CPF shall be 1.00. When less than three sublots
exist, backup samples of the existing sublots or samples from the Roadway
shall be tested to provide a minimum of three sets of results for evaluation.

5-04.3(9)C5 Vacant
5-04.3(9)C6 Mixture Nonstatistical Evaluation T Price Adjustments

For each lot of HMA mix produced under Nonstatistical Evaluation when the
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will
be determined. The NCMF equals the algebraic difference of CPF minus
1.00 multiplied by 60 percent. The total job mix compliance price adjustment
will be calculated as the product of the NCMF, the quantity of HMA in the
lot in tons, and the unit Contract price per ton of mix.

If a constituent is not measured in accordance with these Specifications,
its individual pay factor will be considered 1.00 in calculating the Composite
Pay Factor (CPF).
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5-04.3(9)C7 Mixture Nonstatistical Evaluation T Retests

The Contractor may request a sublot be retested. To request a retest, the
Contractor shall submit a written request within 7 calendar days after the
specific test results have been received. A split of the original acceptance
sample will be retested. The split of the sample will not be tested with the
same tester that ran the original acceptance test. The sample will be tested
for a complete gradation analysis, asphalt binder content, and, at the option
of the agency, Va. The results of the retest will be used for the acceptance
of the HMA in place of the original sublot sample test results. The cost of
testing will be deducted from any monies due or that may come due the
Contractor under the Contract at the rate of $500 per sample.

5-04.3 (9)D Mixture Acceptance T Commercial Evaluation

If sampled and tested, HMA produced under Commercial Evaluation and
having all constituents falling within the tolerance limits of the job mix
formula shall be accepted at the unit Contract price with no further
evaluation. When one or more constituents fall outside the commercial
tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot shall be
evaluated in accordance with Section 1-06.2 to determine the appropriate
CPF. The commercial tolerance limits will be used in the calculation of the
CPF and the maximum CPF shall be 1.00. When less than three sublots
exist, backup samples of the existing sublots or samples from the street
shall be tested to provide a minimum of three sets of results for evaluation.

For each lot of HMA mix produced and tested under Commercial Evaluation
when the calculated CPF is less than 1.00, a Nonconforming Mix Factor
(NCMF) will be determined. The NCMF equals the algebraic difference of
CPF minus 1.00 multiplied by 60 percent. The Job Mix Compliance Price
Adjustment will be calculated as the product of the NCMF, the quantity of
HMA in the lot in tons, and the unit Contract price per ton of mix.

If a constituent is not measured in accordance with these Specifications,
its individual pay factor will be considered 1.00 in calculating the Composite
Pay Factor (CPF).

5-04.3(10) HMA Compaction Acceptance

HMA mixture accepted by nonstatistical evaluation that is used in traffic
lanes, including lanes for intersections, ramps, truck climbing, weaving, and
speed change, and having a specified compacted course thickness greater
than 0.10-foot, shall be compacted to a specified level of relative density.
The specified level of relative density shall be a Composite Pay Factor
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(CPF) of not less than 0.75 when evaluated in accordance with
Section 1-06.2, using a minimum of 92 percent of the maximum density.
The maximum density shall be determined by WSDOT FOP for AASHTO
T 729. The specified level of density attained will be determined by the
evaluation of the density of the pavement. The density of the pavement shall
be determined in accordance with WSDOT FOP for WAQTC TM 8, except
that gauge correlation will be at the discretion of the Engineer, when using
the nuclear density gauge and WSDOT SOP 736 when using cores to
determine density.

Tests for the determination of the pavement density will be taken in
accordance with the required procedures for measurement by a nuclear
density gauge or roadway cores after completion of the finish rolling.

If the Contracting Agency uses a nuclear density gauge to determine
density the test procedures FOP for WAQTC TM 8 and WSDOT SOP T 729
will be used on the day the mix is placed and prior to opening to traffic.

Roadway cores for density may be obtained by either the Contracting
Agency or the Contractor in accordance with WSDOT SOP 734. The core
diameter shall be 4-inches minimum, unless otherwise approved by the
Engineer. Roadway cores will be tested by the Contracting Agency in
accordance with WSDOT FOP for AASHTO T 166.

If the Contract includes the Bid item fiRoadway Coreo the cores shall be
obtained by the Contractor in the presence of the Engineer on the same day
the mix is placed and at locations designated by the Engineer. If the
Contract does not include the Bid item fiRoadway Coreo the Contracting
Agency will obtain the cores.

For a lot in progress with a CPF less than 0.75, a new lot will begin at the
Contractoris request after the Engineer is satisfied that material conforming
to the Specifications can be produced.

A lot is represented by randomly selected samples of the same mix design
that will be tested for acceptance. A lot is defined as the total quantity of
material or work produced for each Job Mix Formula placed. Only one lot
per JMF is expected. A sublot shall be equal to one dayis production or 400
tons, whichever is less except that the final sublot will be a minimum of 200
tons and may be increased to 800 tons. Testing for compaction will be at
the rate of 5 tests per sublot per WSDOT T 738.

HMA mixture accepted by commercial evaluation and HMA constructed
under conditions other than those listed above shall be compacted on the
basis of a test point evaluation of the compaction train. The test point
evaluation shall be performed in accordance with instructions from the
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Engineer. The number of passes with an approved compaction train,
required to attain the maximum test point density, shall be used on all
subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used for
preleveling wheel rutting shall be compacted with a pneumatic tire roller
unless otherwise approved by the Engineer.

Test Results

For a sublot that has been tested with a nuclear density gauge that did not
meet the minimum of 92 percent of the reference maximum density in a
compaction lot with a CPF below 1.00 and thus subject to a price reduction
or rejection, the Contractor may request that a core be used for
determination of the relative density of the sublot. The relative density of the
core will replace the relative density determined by the nuclear density
gauge for the sublot and will be used for calculation of the CPF and
acceptance of HMA compaction lot.

When cores are taken by the Contracting Agency at the request of the
Contractor, they shall be requested by noon of the next workday after the
test results for the sublot have been provided or made available to the
Contractor. Core locations shall be outside of wheel paths and as
determined by the Engineer. Traffic control shall be provided by the
Contractor as requested by the Engineer. Failure by the Contractor to
provide the requested traffic control will result in forfeiture of the request for
cores. When the CPF for the lot based on the results of the HMA cores is
less than 1.00, the cost for the coring will be deducted from any monies due
or that may become due the Contractor under the Contract at the rate of
$200 per core and the Contractor shall pay for the cost of the traffic control.

5-04.3(10)A HMA Compaction T General Compaction Requirements

Compaction shall take place when the mixture is in the proper condition so
that no undue displacement, cracking, or shoving occurs. Areas
inaccessible to large compaction equipment shall be compacted by other
mechanical means. Any HMA that becomes loose, broken, contaminated,
shows an excess or deficiency of asphalt, or is in any way defective, shall
be removed and replaced with new hot mix that shall be immediately
compacted to conform to the surrounding area.

The type of rollers to be used and their relative position in the compaction
sequence shall generally be the Contractoris option, provided the specified
densities are attained. Unless the Engineer has approved otherwise, rollers
shall only be operated in the static mode when the internal temperature of
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the mix is less than 175 degrees F. Regardless of mix temperature, a roller
shall not be operated in a mode that results in checking or cracking of the
mat. Rollers shall only be operated in static mode on bridge decks.

5-04.3(10)B HMA Compaction T Cyclic Density

Low cyclic density areas are defined as spots or streaks in the pavement
that are less than 90 percent of the theoretical maximum density. At the
Engineeris discretion, the Engineer may evaluate the HMA pavement for
low cyclic density, and when doing so will follow WSDOT SOP 733. A $500
Cyclic Density Price Adjustment will be assessed for any 500-foot section
with two or more density readings below 90 percent of the theoretical
maximum density.

5-04.3(10)C Vacant
5-04.3(10)D HMA Nonstatistical Compaction
5-04.3(10)D1 HMA Nonstatistical Compaction T Lots and Sublots

HMA compaction which is accepted by nonstatistical evaluation will be
based on acceptance testing performed by the Contracting Agency dividing
the project into compaction lots.

A lot is represented by randomly selected samples of the same mix design
that will be tested for acceptance, with a maximum of 15 sublots per lot; the
final lot for a mix design may be increased to 25 sublots. Sublots will be
uniform in size with a maximum sublot size based on original Plan quantity
tons of HMA as specified in the table below. The sublot locations within each
density lot will be determined by the Engineer. For a lot in progress with a
CPF less than 0.75, a new lot will begin at the Contractoris request after the
Engineer is satisfied that material conforming to the Specifications can be
produced.

HMA Original Plan Sublot Size
Quantity (tons) (tons)
<20,000 100
20,000 to 30,000 150
>30,000 200

HMA mixture accepted by commercial evaluation and HMA constructed
under conditions other than those listed above shall be compacted on the
basis of a test point evaluation of the compaction train. The test point
evaluation shall be performed in accordance with instructions from the
Engineer. The number of passes with an approved compaction train,
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required to attain the maximum test point density, shall be used on all
subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used to
prelevel wheel ruts shall be compacted with a pneumatic tire roller unless
otherwise approved by the Engineer.

5-04.3(10)D2 HMA Compaction Nonstatistical Evaluation T
Acceptance Testing

The location of the HMA compaction acceptance tests will be randomly
selected by the Engineer from within each sublot, with one test per sublot.

5-04.3(10)D3 HMA Nonstatistical Compaction T Price Adjustments

For each compaction lot with one or two sublots, having all sublots attain a
relative density that is 92 percent of the reference maximum density the
HMA shall be accepted at the unit Contract price with no further evaluation.
When a sublot does not attain a relative density that is 92 percent of the
reference maximum density, the lot shall be evaluated in accordance with
Section 1-06.2 to determine the appropriate CPF. The maximum CPF shall
be 1.00, however, lots with a calculated CPF in excess of 1.00 will be used
to offset lots with CPF values below 1.00 but greater than 0.90. Lots with
CPF lower than 0.90 will be evaluated for compliance per 5-04.3(11).
Additional testing by either a nuclear moisture-density gauge or cores will
be completed as required to provide a minimum of three tests for evaluation.

For compaction below the required 92% a Non-Conforming Compaction
Factor (NCCF) will be determined. The NCCF equals the algebraic
difference of CPF minus 1.00 multiplied by 40 percent. The Compaction
Price Adjustment will be calculated as the product of CPF, the quantity of
HMA in the compaction control lot intons, and the unit Contract price per
ton of mix.

5-04.3(11) Reject Work
5-04.3(11)A Reject Work General

Work that is defective or does not conform to Contract requirements shall
be rejected. The Contractor may propose, in writing, alternatives to removal
and replacement of rejected material. Acceptability of such alternative
proposals will be determined at the sole discretion of the Engineer. HMA
that has been rejected is subject to the requirements in Section 1-06.2(2)
and this specification, and the Contractor shall submit a corrective action
proposal to the Engineer for approval.
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5-04.3(11)B Rejection by Contractor

The Contractor may, prior to sampling, elect to remove any defective
material and replace it with new material. Any such new material will be
sampled, tested, and evaluated for acceptance.

5-04.3(11)C Rejection Without Testing (Mixture or Compaction)

The Engineer may, without sampling, reject any batch, load, or section of
Roadway that appears defective. Material rejected before placement shall
not be incorporated into the pavement. Any rejected section of Roadway
shall be removed.

No payment will be made for the rejected materials or the removal of the
materials unless the Contractor requests that the rejected material be
tested. If the Contractor elects to have the rejected material tested, a
minimum of three representative samples will be obtained and tested.
Acceptance of rejected material will be based on conformance with the
nonstatistical acceptance Specification. If the CPF for the rejected material
is less than 0.75, no payment will be made for the rejected material; in
addition, the cost of sampling and testing shall be borne by the Contractor.
If the CPF is greater than or equal to 0.75, the cost of sampling and testing
will be borne by the Contracting Agency. If the material is rejected before
placement and the CPF is greater than or equal to 0.75, compensation for
the rejected material will be at a CPF of 0.75. If rejection occurs after
placement and the CPF is greater than or equal to 0.75, compensation for
the rejected material will be at the calculated CPF with an addition
of 25 percent of the unit Contract price added for the cost of removal and
disposal.

5-04.3(11)D Rejection T A Partial Sublot

In addition to the random acceptance sampling and testing, the Engineer
may also isolate from a normal sublot any material that is suspected of
being defective in relative density, gradation or asphalt binder content. Such
isolated material will not include an original sample location. A minimum of
three random samples of the suspect material will be obtained and tested.
The material will then be non-statistically evaluated as an independent lot
in accordance with Section 5-04.3(9)C4.

5-04.3(11)E Rejection T An Entire Sublot

An entire sublot that is suspected of being defective may be rejected. When
a sublot is rejected a minimum of two additional random samples from this
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sublot will be obtained. These additional samples and the original sublot will
be evaluated as an independent lot in accordance with
Section 5-04.3(9)C4.

5-04.3(11)F Rejection T A Lot in Progress
The Contractor shall shut down operations and shall not resume HMA
placement until such time as the Engineer is satisfied that material

conforming to the Specifications can be produced:

1. When the Composite Pay Factor (CPF) of a lot in progress drops
below 1.00 and the Contractor is taking no corrective action; or

2. When the Pay Factor (PF) for any constituent of a lot in progress
drops below 0.95 and the Contractor is taking no corrective action;
or

3. When either the PF for any constituent or the CPF of a lot in progress

is less than 0.75.
5-04.3(11)G Rejection T An Entire Lot (Mixture or Compaction)
An entire lot with a CPF of less than 0.75 will be rejected.
5-04.3(12) Joints
5-04.3(12)A HMA Joints
5-04.3(12)A1 Transverse Joints

The Contractor shall conduct operations such that the placing of the top or
wearing course is a continuous operation or as close to continuous as
possible. Unscheduled transverse joints will be allowed and the roller may
pass over the unprotected end of the freshly laid mixture only when the
placement of the course must be discontinued for such a length of time that
the mixture will cool below compaction temperature. When the Work is
resumed, the previously compacted mixture shall be cut back to produce a
slightly beveled edge for the full thickness of the course.

A temporary wedge of HMA constructed on a 20H:1V shall be constructed
where a transverse joint as a result of paving or planing is open to traffic.
The HMA in the temporary wedge shall be separated from the permanent
HMA by strips of heavy wrapping paper or other methods approved by the
Engineer. The wrapping paper shall be removed and the joint trimmed to a
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slightly beveled edge for the full thickness of the course prior to resumption
of paving.

The material that is cut away shall be wasted and new mix shall be laid
against the cut. Rollers or tamping irons shall be used to seal the joint.

5-04.3(12)A2 Longitudinal Joints

The longitudinal joint in any one course shall be offset from the course
immediately below by not more than 6 inches nor less than 2 inches. All
longitudinal joints constructed in the wearing course shall be located at a
lane line or an edge line of the Traveled Way. A notched wedge joint shall
be constructed along all longitudinal joints in the wearing surface of new
HMA unless otherwise approved by the Engineer. The notched wedge joint
shall have a vertical edge of not less than the maximum aggregate size or
more than ¥z of the compacted lift thickness and then taper down on a slope
not steeper than 4H:1V. The sloped portion of the HMA notched wedge joint
shall be uniformly compacted.

5-04.3(12)B Bridge Paving Joint Seals
5-04.3(12)B1 HMA Sawcut and Seal

Prior to placing HMA on the bridge deck, establish sawcut alignment points
at both ends of the bridge paving joint seals to be placed at the bridge ends,
and at interior joints within the bridge deck when and where shown in the
Plans. Establish the sawcut alignment points in a manner that they remain
functional for use in aligning the sawcut after placing the overlay.

Submit a Type 1 Working Drawing consisting of the sealant manufactureris
application procedure.

Construct the bridge paving joint seal as specified ion the Plans and in
accordance with the detail shown in the Standard Plans. Construct the
sawcut in accordance with the detail shown in the Standard Plan. Construct
the sawcut in accordance with Section 5-05.3(8)B and the manufactureris
application procedure.

City of Snohomish
Pilchuck Park Roadway Relocation

G&O #21632 5-26



O©CoO~NOOUIP,WNPE

SPECIAL PROVISIONS - Continued

5-04.3(12)B2 Paved Panel Joint Seal

Construct the paved panel joint seal in accordance with the requirements
specified in section 5-04.3(12)B1 and the following requirement:

1. Clean and seal the existing joint between concrete panels in
accordance with Section 5-01.3(8) and the details shown in the
Standard Plans.

5-04.3(13) Surface Smoothness

The completed surface of all courses shall be of uniform texture, smooth,
uniform as to crown and grade, and free from defects of all kinds. The
completed surface of the wearing course of the following sections of
Roadway shall not vary more than 1/4 inch from the lower edge of a 10-foot
straightedge placed on the surface parallel to centerline:

1. The Entire Project (All roads less than 45 mph)

The completed surface of the wearing course of all other sections of
Roadway shall not vary more than 1/8 inch from the lower edge of a 10-foot
straightedge placed on the surface parallel to centerline.

The transverse slope of the completed surface of the wearing course shall
vary not more than 1/4 inch in 10 feet from the rate of transverse slope
shown in the Plans.

When deviations in excess of the above tolerances are found that result
from ahigh place in the HMA, the pavement surface shall be corrected by
one of the following methods:

1. Removal of material from high places by grinding with an approved
grinding machine; or

2. Removal and replacement of the wearing course of HMA; or
3. By other method approved by the Engineer.

Correction of defects shall be carried out until there are no deviations
anywhere greater than the allowable tolerances.

Deviations in excess of the above tolerances that result from a low place in
the HMA and deviations resulting from a high place where corrective action,
in the opinion of the Engineer, will not produce satisfactory results will be
accepted with a price adjustment. The Engineer shall deduct from monies
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due or that may become due to the Contractor the sum of $500.00 for each
and every section of single traffic lane 100 feet in length in which any
excessive deviations described above are found.

All utility castings and monuments within the existing and/or new pavement
area shall be referenced by the Contractor prior to any pavement removal
or planing. The Contractor shall keep a record of such references, and
submit a copy to the Contracting Agency.

Existing structures and new structures shall be adjusted to the finished
grade as shown on the Plans and as further specified herein. Existing
boxes, rings, grates, covers, and lids shall be reset in a careful and
workmanlike manner to conform to the required grades.

The new and existing utility castings and monuments shall be adjusted to
grade in the following manner:

As soon as the street has been paved past each structure or casting, the
asphalt concrete mat shall be scored around the location of the structure or
casting. After rolling has been completed and the mat has cooled, it shall
be cut along the scored lines. The structure or casting shall then be raised
to finished pavement grade and the annular spaces filled as indicated on
the Plans. The Contractor shall install the pavement to give a smooth
finished appearance. All covers, lids, frames, and grates shall be
thoroughly cleaned.

After pavement is in place, all new pavement joints shall be sealed with a
6-inch-wide strip of hot asphalt sealer. A sand blanket shall be applied to
the surface of the hot asphalt sealer immediately after the placement of the
sealer to help alleviate the tracking of the asphalt. The sealer shall meet
the requirements of Section 9-04.2(1) of the Standard Specifications.

5-04.3(14) Planing (Milling) Bituminous Pavement

The planning plan must be approved by the Engineer and a pre planning
meeting must be held prior to the start of any planing. See
Section 5-04.3(14)B2 for information on planning submittals.

Locations of existing surfacing to be planed are as shown in the Drawings.

Where planing an existing pavement is specified in the Contract, the
Contractor must remove existing surfacing material and to reshape the
surface to remove irregularities. The finished product must be a prepared
surface acceptable for receiving an HMA overlay.
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Use the cold milling method for planing unless otherwise specified in the
Contract. Do not use the planer on the final wearing course of new HMA.
Conduct planing operations in a manner that does not tear, break, burn, or
otherwise damage the surface which is to remain. The finished planed
surface must be slightly grooved or roughened and must be free from
gouges, deep grooves, ridges, or other imperfections. The Contractor must
repair any damage to the surface by the Contractoris planing equipment,
using an Engineer approved method.

Repair or replace any metal castings and other surface improvements
damaged by planing, as determined by the Engineer.

A tapered wedge cut must be planed longitudinally along curb lines
sufficient to provide a minimum of 4 inches of curb reveal after placement
and compaction of the final wearing course. The dimensions of the wedge
must be as shown on the Drawings or as specified by the Engineer.

A tapered wedge cut must also be made at transitions to adjoining
pavement surfaces (meet lines) where butt joints are shown on the
Drawings. Cut butt joints in a straight line with vertical faces 2 inches or
more in height, producing a smooth transition to the existing adjoining
pavement.

After planing is complete, planed surfaces must be swept, cleaned, and if
required by the Contract, patched and preleveled.

The Engineer may direct additional depth planing. Before performing this
additional depth planing, the Contractor must conduct a hidden metal in
pavement detection survey as specified in Section 5-04.3(14)A.

Gutter panels, curbs, or utility structures damaged as a result of planing
operations shall be replaced by the Contractor at their own expense. No
additional monies will be due the Contractor for damage to curbs, gutters,
or utility structures, all costs of which shall be borne by the Contractor.

5-04.3(14)A Pre-Planing Metal Detection Check

Before starting planing of pavements, and before any additional depth
planing required by the Engineer, the Contractor must conduct a physical
survey of existing pavement to be planed with equipment that can identify
hidden metal objects.

Should such metal be identified, promptly notify the Engineer.
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See Section 1-07.16(1) regarding the protection of survey monumentation
that may be hidden in pavement.

The Contractor is solely responsible for any damage to equipment resulting
from the Contractoris failure to conduct a pre-planing metal detection
survey, or from the Contractoris failure to notify the Engineer of any hidden
metal that is detected.

5-04.3(14)B Paving and Planing Under Traffic
5-04.3(14)B1 General

In addition, the requirements of Section 1-07.23 and the traffic controls
required in Section 1-10, and unless the Contract specifies otherwise or
the Engineer approves, the Contractor must comply with the following:

1. Intersections

a. Keep intersections open to traffic at all times, except when
paving or planing operations through an intersection
requires closure. Such closure must be kept to the
minimum time required to place and compact the HMA
mixture, or plane as appropriate. For paving, schedule such
closure to individual lanes or portions thereof that allows
the traffic volumes and schedule of traffic volumes required
in the approved traffic control plan. Schedule work so that
adjacent intersections are not impacted at the same time
and comply with the traffic control restrictions required by
the Traffic Engineer. Each individual intersection closure or
partial closure, must be addressed in the traffic control
plan, which must be submitted to and accepted by the
Engineer, see Section 1-10.2(2).

b. When planing or paving and related construction must occur
in an intersection, consider scheduling and sequencing
such work into quarters of the intersection, or half or more
of an intersection with side street detours. Be prepared to
sequence the work to individual lanes or portions thereof.

C. Should closure of the intersection in its entirety be
necessary, and no trolley service is impacted, keep such
closure to the minimum time required to place and compact
the HMA mixture, plane, remove asphalt, tack coat, and as
needed.
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d. Any work in an intersection requires advance warning in
both signage and a number of Working Days advance
notice as determined by the Engineer, to alert traffic and
emergency services of the intersection closure or partial
closure.

e. Allow new compacted HMA asphalt to cool to ambient
temperature before any traffic is allowed on it. Traffic is not
allowed on newly placed asphalt until approval has been
obtained from the Engineer.

Temporary centerline marking, post-paving temporary marking,
temporary stop bars, and maintaining temporary pavement marking
must comply with Section 8-23.

Permanent pavement marking must comply with Section 8-22.
Roadways Open to Traffic

When the roadway being paved is open to traffic, the following
requirements shall apply:

The Contractor shall keep roadways open to traffic at all times except
where paving is in progress. During such time, and provided that
there has been an advance warning to the public, only that specified
section of road being paved may be closed for the minimum time
required to place and compact the HMA. Adjacent travel lanes and
shoulder shall be left open for traffic during these times. In hot
weather, the Engineer may require the application of water to the
pavement to accelerate the finish rolling of the pavement and to
shorten the time required before reopening to traffic.

Before temporarily closing a portion of the road, advance-warning
signs shall be placed and signs shall also be placed clearly alerting
the driver of temporary lane closures.

During paving operations, temporary pavement markings shall be
maintained throughout the project. Temporary pavement markings
shall be installed on the roadway prior to opening to traffic and shall
be in accordance with Section 8-23.

All costs in connection with performing the Work in accordance with
these requirements shall be included in the unit contract prices for
the various bid items involved in the Contract.
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5-04.3(14)B2 Submittals T Planing Plan and HMA Paving Plan

The Contractor must submit a separate planing plan and a separate paving
plan to the Engineer at least 5 Working Days in advance of each operationis
activity start date. These plans must show how the moving operation and
traffic control are coordinated, as they will be discussed at the pre-planing
briefing and pre-paving briefing. When requested by the Engineer, the
Contractor must provide each operations traffic control plan on 24 x 36 inch
or larger size Shop Drawings with a scale showing both the area of
operation and sufficient detail of traffic beyond the area of operation where
detour traffic may be required. The scale on the Shop Drawings is 1 inch =
20 feet, which may be changed if the Engineer agrees sufficient detail is
shown.

The planing operation and the paving operation include, but are not limited
to, metal detection, removal of asphalt and temporary asphalt of any kind,
tack coat and drying, staging of supply trucks, paving trains, rolling,
scheduling, and as may be discussed at the briefing.

When intersections will be partially blocked or when allowed to be totally
blocked, provide adequately sized and noticeable signage alerting traffic of
closures to come, a minimum 2 Working Days in advance. The traffic control
plan must show where police officers will be stationed when signalization is
or may be, countermanded, and show areas where flaggers are proposed.

At a minimum, the planing and the paving plan must include:

1. A copy of the accepted traffic control plan, see Section 1-10.2(2),
detailing each dayis traffic control as it relates to the specific
requirements of that dayis planing and paving. Briefly describe the
sequencing of traffic control consistent with the proposed planing
and paving sequence, and scheduling of placement of temporary
pavement markings and channelizing devices after each dayis
planing, and paving.

2. A copy of each intersectionis traffic control plan.

3. Haul routes from Supplier facilities, and locations of temporary
parking and staging areas, including return routes. Describe
the complete round trip as it relates to the sequencing of
paving operations.

4, Names and locations of HMA Supplier facilities to be used.
5. List of all equipment to be used for paving.
City of Snohomish
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6. List of personnel and associated job classification assigned to each
piece of paving equipment.

7. Description (geometric or narrative) of the scheduled sequence of
planing and of paving, and intended area of planing and of paving
for each dayis work, must include the directions of proposed
planing and of proposed paving, sequence of adjacent lane
paving, sequence of skipped lane paving, intersection planing and
paving scheduling and sequencing, and proposed notifications
and coordinations to be timely made. The plan must show HMA
joints relative to the final pavement marking lane lines.

8. Names, job titles, and contact information for field, office, and plant
supervisory personnel.

9. A copy of the approved Mix Designs.
10. Tonnage of HMA to be placed each day.

11. Approximate times and days for starting and ending daily
operations.

5-04.3(14)B3 Pre-Paving and Pre-Planing Briefing

At least 2 Working Days before the first paving operation and the first
planing operation, or as scheduled by the Engineer for future paving and
planing operations to ensure the Contractor has adequately prepared for
notifying and coordinating as required in the Contract, the Contractor must
be prepared to discuss that dayis operations as they relate to other entities
and to public safety and convenience, including driveway and business
access, garbage truck operations, transit operations and working around
energized overhead wires, school and nursing home and hospital and other
accesses, other contractors who may be operating in the area, pedestrian
and bicycle traffic, and emergency services. The Contractor, and
Subcontractors that may be part of that dayis operations, must meet with
the Engineer and discuss the proposed operation as it relates to the
submitted planing plan and paving plan, approved traffic control plan, and
public convenience and safety. Such discussion includes, but is not limited
to:

1. General for both Paving Plan and for Planing Plan:
a. The actual times of starting and ending daily
operations.
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i

In intersections, how to break up the intersection, and
address traffic control and signalization for that
operation, including use of peace officers.

The sequencing and scheduling of paving operations
and of planing operations, as applicable, as it relates to
traffic control, to public convenience and safety, and to
other contractors who may operate in the Project Site.

Notifications required of Contractor activities, and
coordinating with other entities and the public as
necessary.

Description of the sequencing of installation and types
of temporary pavement markings as it relates to
planning and to paving.

Description of the sequencing of installation of, and the
removal of, temporary pavement patch material around
exposed castings and as may be needed.

Description of procedures and equipment to identify
hidden metal in the pavement, such as survey
monumentation, monitoring wells, street car rail, and
castings, before planning, see Section 5-04.3(14)B2.

Description of how flaggers will be coordinated with the
planing, paving, and related operations.

Description of sequencing of traffic controls for the process of

rigid pavement base repairs.

Other items the Engineer deems necessary to address.

2. Paving T additional topics:

a.

b.
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C. Number of JMFs to be placed, and if more than one JMF
how the Contractor will ensure different JMFs are
distinguished, how pavers and MTVs are distinguished if
more than one JMF is being placed at the time, and how
pavers and MTVs are cleaned so that one JMF does not
adversely influence the other JMF.

d. Description of contingency plans for that dayis operations
such as equipment breakdown, rain out, and Supplier
shutdown of operations.

e. Number of sublots to be placed, sequencing of density testing,
and other sampling and testing.

5-04.3(15) Sealing Pavement Surfaces

Apply a fog seal where shown in the plans. Construct the fog seal in
accordance with Section 5-02.3. Unless otherwise approved by the
Engineer, apply the fog seal prior to opening to traffic.

5-04.3(16) HMA Road Approaches

HMA approaches shall be constructed at the locations shown in the Plans
or where staked by the Engineer. The Work shall be performed in
accordance with Section 5-04.

5-04.4 Measurement

HMACI. PG __ and Commercial HMA will be measured by the ton in
accordance with Section 1-09.2, with no deduction being made for the
weight of asphalt binder, mineral filler, or any other component of the
mixture. If the Contractor elects to remove and replace mix as allowed by
Section 5-04.3(11), the material removed will not be measured.

5-04.5 Payment

Payment will be made for each of the following Bid items that are included
in the Proposal:

fHMACI. PG __ 0 perton.
The unit contract price per ton for iHMA CI. PG 0 shall include the

cost for all labor, materials, equipment and tools for furnishing, placing,
compacting and constructing asphalt pavement including mix design, anti-
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strip determination, mix design verification, preparation of untreated
roadway, preparation of treated surfaces, sweeping, removing plastic traffic
marking, removing RPMs, removing permanent striping, anti-stripping
additive, soil residual herbicide, asphalt for tack coat, HMA pavement, HMA
for preleveling, HMA patches, HMA transition sections, HMA ramps, HMA
driveways/approaches, HMA wedge curb, spreading and finishing, water,
compaction, sealing all cold joints with asphalt sealant (and sand blanket to
alleviate tracking), temporary pavement markings, removal of temporary
pavement markings, material and compaction testing, and all other
incidentals necessary for a complete paving system to the lines, cross
section and grades in accordance with the Plans. It shall also include the
cost of adjusting all existing and new Contracting Agency owned castings
including, but not limited to, manholes, catch basins, junction boxes,
monuments, and valve boxes to grade unless a specific bid item has been
listed in the proposal for this work.

The unit contract price per ton for iHMA CI. PG 0 shall be full
compensation for all costs incurred to carry out the requirements of
Section 5-04 except for those costs which are included in other items which
are included in this Subsection and which are included in the Proposal.

fidJob Mix Compliance Price Adjustment,0 by calculation.

fiCompaction Price Adjustment,0 by calculation.
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7-01 DRAINS

7-01.3 Construction Requirements
(December 14, 2017 G&O GSP)

Delete the first sentence in the first paragraph and replace with the following:

All pipes and drainage structures within the project area shall be cleaned
and maintained throughout the course of the project. In addition, the
Contractor shall perform a final cleaning of the system to be approved by
the Contracting Agency prior to acceptance of the project.

7-01.4 Measurement
(January 4, 2010 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Measurement for payment for drain pipe will be the number of linear feet
of completed installation measured along the horizontal length of pipe at
grade.

7-01.5 Payment
(January 7, 2013 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

f Drain Pipe, In. Diam.,0 per linear foot.

The unit contract price per linear foot of i Drain Pipe, ____ In. Diam.¢
shall constitute full compensation for all labor, materials, tools, equipment,
transportation, supplies, and incidentals required to complete all work to
furnish and install this item to include, but not limited to, excavation, pipe
bedding, compaction, removal and wastehaul of excess or unsuitable
trench excavation material, dewatering, bypass pumping and maintaining
storm sewer flows, connections to existing and new systems, transition
couplings, adapters, drain pipe cleanouts, and flushing and cleaning.
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7-04 STORM SEWERS

7-04.2 Materials
(January 4, 2010 G&O GSP)

Delete the sixth paragraph under this Section and replace it with the following:

The Contractor shall provide the diameter and type of pipe specified on
the Plans.

7-04.3(1)A General
(January 20, 2009 G&O GSP)

This Section is supplemented with the following:

All lines shall be flushed clean of all debris prior to acceptance. The
debris shall be intercepted and collected at the nearest downstream point
of access. The material shall then be loaded and wastehauled to a
Contracting Agency approved dumpsite.

7-04.5 Payment
(January 7, 2013 G&O GSP)

Delete all paragraphs under this section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

f Storm Sewer Pipe, In. Diam. (Incl. Bedding),o per linear foot.

The unit contract price per linear foot of i Storm Sewer Pipe, ____ In.
Diam. (Incl. Bedding)o shall constitute full compensation for all labor,
materials, tools, equipment, transportation, supplies, and incidentals
required to complete all work to furnish and install this item to include, but
not limited to, excavation, pipe bedding, compaction, removal and
wastehaul of excess or unsuitable trench excavation material, dewatering,
bypass pumping and maintaining storm sewer flows, connections to
existing and new systems, flushing and cleaning, and low pressure air
testing.
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7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS

7-05.3 Construction Requirements
(January 20, 2009 G&O GSP)

This Section is supplemented with the following:

The Contractor shall construct all manholes and catch basins from precast
concrete bases and risers. Cast-in-place concrete bases shall only be
used for fistraddleo of existing systems and shall be watertight.

In areas of new and existing pavement, the grate rim elevation shall be set
to promote drainage flow. In unimproved areas, the rim elevations shall
be set 2 inches above finished grade unless otherwise shown on the
Plans.

Dewatering shall be per Section 7-08.3(1).

Unless specifically noted herein or shown differently on the Plans, the
Contractor shall connect to the manhole and catch basin as follows:

Pipe Connection System
DI Kor-N-Seal*
HDPE Kor-N-Seal*
PVC Kor-N-Seal*
Corrugated Polyethylene Per Manufactureris

Recommendation
*Or Contracting Agency approved equal.

7-05.3(2) Abandon Existing Manholes
(November 1, 2011 G&O GSP)

This Section is supplemented with the following:

The method for abandoning Type 2 catch basins is the method used to
abandon manholes.

7-05.3(3) Connections to Existing Manholes
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The locations, type and size of the existing structures and lines have been
determined from available records, and are approximate; however, it is
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anticipated that connections to these existing facilities may be made, in
general, as shown on the Plans.

It shall be the responsibility of the Contractor to determine the exact
location and ascertain the type and size of the existing facilities prior to
starting work on each connection, and to provide any minor alterations, as
required, at no additional cost to the Contracting Agency.

Where piping is to be connected to existing structures, the opening(s)
shall be core-drilled in the structure. The use of jackhammers and/or
sledgehammers to knock out the hole shall not be allowed.

7-05.5 Payment

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

fiCatch Basin, Type 1,0 per each.

The unit contract price per each for iCatch Basin, Type 1,0 shall constitute
full compensation for all labor, materials, tools, equipment, transportation,
supplies, and incidentals required to complete all work to furnish and
install this item to include, but not limited to, lids, frames and grates,
structure excavation, foundation gravel, compaction, removal and
wastehaul of excess or unsuitable excavated material, pipe connection,
dewatering, bypass pumping and maintaining stormwater flows, and
adjusting to finished grade.

fiAdjust Catch Basin,0 per each.

The unit contract price per each for iAdjust Catch Basino shall include all
costs to adjust the existing structures to the finished grade including, but
not limited to, sawcutting, wastehaul, furnishing and installing adjustment
rings and blocks, HMA patch and CDF. The cost for temporary or other
adjustment not to final grade shall be considered incidental to the Project
and as such merged into the items bid. The cost for replacing existing
frames, grates, rings, and/or lids with new frames, grates, rings, and/or
lids on existing structures (where noted on the Plans) including but not
limited to supplying and installing all materials, labor, and equipment,
removal, salvage, and/or wastehaul of existing frames, grates, etc., as
referenced on the Plans and specified herein, shall be included in the unit
contract price per each for iAdjust Catch Basin.o
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SPECIAL PROVISIONS - Continued

7-07 CLEANING EXISTING DRAINAGE STRUCTURES

7-07.4 Measurement
(January 20, 2009 G&O GSP)

Delete this Section and replace with the following:

No specific unit of measurement will apply to cleaning existing drainage
structures.

7-07.5 Payment
(November 24, 2010 G&O GSP)

Delete this Section and replace with the following:

No separate or additional payment will be made for cleaning existing
drainage structures. This work shall be considered incidental and shall be
included in the various unit and lump sum contract prices.

7-08 GENERAL PIPE INSTALLATION REQUIREMENTS

7-08.2 Materials
(January 4, 2010 G&O GSP)

This Section is supplemented with the following:

The pipe used on this project shall be the type and size specified on the
Plans.

Bank run gravel for trench backfill shall meet the requirements of
Section 9-03.19.

7-08.3(1)A Trenches
(November 24, 2010 G&O GSP)

Delete the first three paragraphs under this Section and replace them with the
following:

The length of trench excavation in advance of pipe laying shall be kept to
a maximum of 100 feet. Excavation shall either be closed up at the end of
the day or protected per Section 1.07.23(1).

The Contractor shall limit his excavation to the limits of the maximum
payment width and depth shown on the Plans. If the Contractor purposely
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SPECIAL PROVISIONS - Continued

or neglectfully excavates trenches to a width or depth beyond the neat line
payment limit of the trench as shown on the Plans, the expenses
associated with any additional trenching, wastehaul, trench backfill,
compaction and testing, and surface restoration as a result of excavating
beyond the neat line payment limits shall be borne by the Contractor.

It is not anticipated that solid rock will be encountered. Should such
material be encountered, the excavation, removal and wastehaul will be
paid for by change order per Section 1-04.4. Boulders or broken rock less
than 2 cubic yards in volume, shall not be classified as rock, nor will so-
called fhard-pano or cemented gravel, even though it may be
advantageous to use special equipment in its removal.

Trench excavation shall also include wastehauling all excess and/or
unsuitable material encountered, including but not limited to, abandoned
pipelines, concrete, asphalt, tree stumps, trees, logs, abandoned rail ties,
piling, and riprap.

The Contractor shall furnish all equipment necessary to dewater the
excavation. Before operations begin, the Contractor shall have sufficient
pumping equipment and/or other machinery available on site to assure
that the operation of any dewatering system can be maintained.

The Contractor shall dispose of the water in such a manner as not to
cause a nuisance or menace to the public, and comply with all codes,
regulations, and ordinances of applicable governing authorities with regard
to drilling, dewatering, and erosion control.

The release of groundwater to its static level shall be performed in such a
manner as to maintain the undisturbed state of the natural foundation soil,
prevent disturbance of backfill and prevent movement of structures and
pipelines.

The dewatering system shall be installed and operated by the Contractor
so that the groundwater level outside the excavation is not reduced to the
extent that would damage or endanger adjacent structures or property.
Should settlement of the surrounding area and/or structures be observed,
the Contractor shall cease dewatering operations and implement
contingency plans. The cost of repairing any damage to adjacent
structures, underground facilities or utilities and satisfactory restoration of
above ground facilities to include fences, paving, concrete, etc., shall be
the responsibility of the Contractor.
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1 The Contractor shall be required to comply with all conditions and
2 requirements mandated by the Department of Ecology for the
3 construction, operation, and decommissioning of dewatering facilities.
4
5 The Contractor shall obtain approved grading and filling permits for all
6 spoils material sites, from the Contracting Agency, County, or both as
7 required. These permits shall be secured and paid for by the Contractor.
8
9 7-08.3(2)B Pipe Laying T General
10 (January 4, 2010 G&O GSP)
11
12  This Section is supplemented with the following:
13
14 All pipe shall be unloaded from delivery vehicles with mechanical
15 equipment. Dropping of pipe onto the ground or mats will not be
16 permitted. All pipe and fittings shall be carefully lowered into the trench in
17 such a way as to prevent damage to pipe materials and protective
18 coatings and linings. Under no circumstances shall materials be dropped
19 or dumped into the trench.
20
21 All pipe shall be laid in straight lines and at uniform rate for grade between
22 structures. Variation in the invert elevation between adjoining ends of pipe
23 due to non-concentricity of joining surface and pipe interior surfaces shall
24 not exceed 1/64 inch per inch of pipe diameter, or 1/2-inch maximum.
25
26 Every precaution shall be taken to prevent foreign material from entering
27 the pipe while it is being laid. After placing a length of pipe in the trench,
28 the spigot end shall be centered in the bell and pipe forced home and
29 brought to correct line and grade. The pipe shall be secured in place with
30 pipe bedding tamped under it. Precaution shall be taken to prevent dirt
31 from entering the joint space. At times when pipe laying is not in progress,
32 the open ends of pipe shall be closed by a watertight plug or other means
33 approved by the Contracting Agency. If water is in the trench when work
34 resumes, the seal shall remain in place until the trench is dewatered as
35 specified for groundwater control. Tee branches shall be blocked and
36 sealed with the same joint and pipe material as used for pipes.
37
38 Care shall be taken to properly align, clean and lubricate the spigot and
39 socket area of the pipes before joining. The pipe spigot shall be forced
40 into the socket until the reference mark on the spigot is flush with the bell
41 end.
42
43 All connections to existing pipe of differing materials shall be made with
44 adapters which are specifically manufactured for this purpose. If the band
45 type adapters are used, then only stainless steel bands will be allowed.
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SPECIAL PROVISIONS - Continued

The Contractor shall obtain approved grading and filling permits for all
spoils material sites, from the Contracting Agency, County, or both as
required. These permits shall be secured and paid for by the Contractor.

7-08.3(3) Backfilling

(**** **)

Delete the second paragraph under this Section and replace with the following:

Pipe zone backfill shall be crushed rock for pipe zone bedding conforming
to the requirements of Section 9-03.12(3).

7-08.4 Measurement
(January 7, 2013 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Measurement for Removal of Unsuitable Material (Trench) will be per
cubic yard of material removed below the foundation depth as shown on
the Plans.

No specific unit of measurement will apply to the lump sum item Trench
Excavation Safety System.

7-08.5 Payment
(January 7, 2013 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

fiRemoval of Unsuitable Material (Trench),0 per cubic yard.

The unit contract price per cubic yard for iRemoval of Unsuitable Material
(Trench)é shall constitute full compensation for all labor, materials, tools,
equipment, transportation, supplies, and incidentals required to complete
all work to remove unsuitable material below the trench bottom to include,
but not limited to, excavation, removal and wastehaul of unsuitable
excavated material and dewatering.

City of Snohomish
Pilchuck Park Roadway Relocation

G&O #21632 7-8



O©CO~NOOUITA~,WNE
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fiTrench Excavation Safety Systems,0 lump sum.

The lump sum contract price for iTrench Excavation Safety Systemso shall
include all costs of furnishing, installing, maintaining, and removing those
items necessary to provide adequate safety systems for trench
excavation, as specified in Section 2 09.3(4). This item shall be paid
proportionate to the satisfactory installation of all facilities that require
trench excavation safety systems including pipeline, conduits, walls,
embankments, and structures as noted in the Proposal, or otherwise
required for the performance of this work.

All costs associated with furnishing and installing pipe bedding for
culverts, storm sewer, and sanitary sewer piping systems shall be
included into the unit contract price for the type and size of pipe installed.

All costs to providing dewatering as required shall be included into the unit
contract price for the type and size of pipe installed.

All costs of providing bypass pumping as required shall be included into
the unit contract price for the type and size of pipe installed.

All costs associated with excavation, stockpiling, backfilling, compacting,
and wastehauling of excavated native material shall be included in the unit
contract price for the type and size of pipe installed.

7-09 WATER MAINS

7-09.3(5) Grade and Alignment
(June 16, 2006 G&O GSP)

Delete the first sentence of the third paragraph under this Section and replace it
with the following:

The depth of trenching for water mains shall be such as to give a minimum
cover of 36 inches over the top of the pipe unless otherwise specified on
the Plans.

This Section is supplemented with the following:

Except where necessary, in making connections with other lines and
unless authorized by the Contracting Agency, pipes shall be laid with bells
facing in the direction of laying. Bells shall be placed on the uphill side for
lines installed on an appreciable slope.
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Water mains shall be laid on a continuous positive grade as shown on the
Plans to minimize the number of high or low points in the pipeline profile
unless approved by the Contracting Agency. The Contractor shall, based
on his review of the site and the Plans, note areas where additional depth
beyond the minimum pipe cover is required to avoid certain utility conflicts
and provide adequate bury at ditches, and adjust the pipeline profile
accordingly to maintain a continuous grade.

7-09.3(7) Trench Excavation
(January 4, 2010 G&O GSP)

Delete the third paragraph under this Section and replace it with the following:

The length of trench excavation in advance of pipe laying shall be kept to
a maximum of 100 feet. Excavation shall either be closed up at the end of
the day or protected per Section 1.07.23(1).

This Section is supplemented with the following:

The Contractor shall limit his excavation to the limits of the maximum
payment width and depth shown on the Plans. If the Contractor purposely
or neglectfully excavates to a width or depth beyond the maximum
payment limit of the trench, as shown on the Plans, all expenses
associated with any additional trenching, wastehaul, trench backfill,
compaction, testing and surface restoration as a result of excavating
beyond the neat line payment limits shall be borne by the Contractor.

Trench excavation shall also include wastehauling to a Contracting
Agency approved site all excess and/or unsuitable material encountered
including, but not limited to, abandoned pipelines, concrete, asphalt, tree
stumps, trees, logs, abandoned rail ties, piling, and riprap.

The Contractor shall obtain approved grading and filling permits for all
spoils material sites, from the Contracting Agency, County, or both as
required. These permits shall be secured and paid for by the Contractor.

7-09.3(7)A Dewatering of Trench
(January 4, 2010 G&O GSP)

This Section is supplemented with the following:

The Contractor shall furnish all equipment necessary to dewater the
excavation. Before operations begin, the Contractor shall have sufficient
pumping equipment and/or other machinery available on site to assure
that the operation of any dewatering system can be maintained.
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The Contractor shall dispose of the water in such a manner as not to
cause a nuisance or menace to the public, and comply with all codes,
regulations, and ordinances of applicable governing authorities with regard
to drilling, dewatering, and erosion control.

The release of groundwater to its static level shall be performed in such a
manner as to maintain the undisturbed state of the natural foundation soll,
prevent disturbance of backfill and prevent movement of structures and
pipelines.

The dewatering system shall be installed and operated by the Contractor
so that the groundwater level outside the excavation is not reduced to the
extent that would damage or endanger adjacent structures or property.
Should settlement of the surrounding area and/or structures be observed,
the Contractor shall cease dewatering operations and implement
contingency plans. The cost of repairing any damage to adjacent
structures, underground facilities or utilities and satisfactory restoration of
above ground facilities to include fences, paving, concrete, etc., shall be
the responsibility of the Contractor.

The Contractor shall be required to comply with all conditions and
requirements mandated by the Department of Ecology for the
construction, operation, and decommissioning of dewatering facilities.

7-09.3(7)B Rock Excavation
(November 24, 2010 G&O GSP)

This Section is supplemented with the following:

It is not anticipated that solid rock will be encountered. Should such
material be encountered, however, the excavation, removal and wastehaul
will be paid at a negotiated price per Section 1-04.4. Boulders or broken
rock less than 2 cubic yards in volume, shall not be classified as rock, nor
will so-called fihard-pano or cemented gravel, even though it may be
advantageous to use special equipment in its removal.

7-09.3(11) Compaction of Backfill
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The Contractor shall provide the services of a Contracting Agency
approved soils testing laboratory to conduct materials testing to determine
the maximum compaction values and in-situ density tests of the
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compacted materials used for backfilling trenches to ensure their
placement is in compliance with the Contract Documents.

An advance copy of any and all results obtained by the independent
testing laboratory onsite shall be given to the Contracting Agency prior to
the laboratory representative leaving the site.

This random testing is not intended to, nor shall it relieve the Contractor
from obtaining the necessary compaction results throughout the project, or
from providing continuous testing at his own expense for use in
compaction process control. Copies of all random and process control
test reports obtained by the Contractor shall be sent to the Contracting
Agency, at no additional cost to the Contracting Agency.

Retesting and reinspection required because of defective work and testing
performed for the convenience of the Contractor shall be the responsibility
of the Contractor at no additional cost to the Contracting Agency. Testing
shall not be cause for claims for delay by the Contractor.

Original test reports shall be sent to the Contracting Agency.

7-09.3(13) Handling of Pipe
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

Pipe shall be stacked in such a manner as to prevent damage to the pipe,
to prevent dirt and debris from entering the pipe, and to prevent any
movement of the pipe. Stacking layers shall be limited to the
recommendations in the DIP Installation Guide.

Pipe shall not be strung across driveways, in ditches, or within 10 feet of
the edge of the travel lane.

7-09.3(16) Cleaning and Assembling Joints
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

All joints in the pipe, fittings, valves, flexible couplings, ductile iron sleeves,
etc., shall be fully seated with small clearances allowed for pipe
expansion. Where flexible couplings and ductile iron sleeves are called
for, the space between pipe ends shall not exceed 1/4 inch, to prevent
pipe movement such as would possibly be caused by the resultant thrust
of a nearby closed valve.
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When the space between pipe ends is excessive, a short section (1" to 2")
of pipe may be inserted as a spacer ring to limit such pipe movement
within the coupling (or sleeve), to obtain the 1/4 inch limitation stipulated
herein.

7-09.3(19)A Connections to Existing Mains
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The location, type, and size of existing facilities have been determined
from available records and are approximate. It is anticipated that
connections can be made, in general, as shown on the Plans. It shall be
the responsibility of the Contractor to determine the exact location and to
ascertain the type and size of the existing facilities prior to starting work on
each connection and to provide minor alteration as may be required at no
additional cost to the Contracting Agency.

If the connection to the existing system involves turning off the water, the
Contractor shall provide a minimum notice of 5 working days to the
Inspector, the Contracting Agency, and Fire Marshal, prior to scheduling
shutoff. The Contractor shall notify (i.e., by distributing door hangers) all
water customers affected by a scheduled shutdown. The notices shall be
hand delivered not less than 48 hours nor more than 72 hours before the
scheduled shutdown. The Contracting Agency will advise the Contractor
which property owners are to be notified, and provide door hangers that
the Contractor will be required to hang on each residential or commercial
service location. No service shall be shut down for more than 4 hours per
day without prior approval of the Contracting Agency.

The Contractor shall maintain service in the existing facilities at each
connection until such time that the connection is actually made. Final
connection will be permitted under the supervision of the Contracting
Agency after receiving satisfactory water quality tests, and a continuous
safe supply of water is available through the new facilities.

The Contractor shall furnish, install and remove all temporary plugs, caps,
blowoffs, temporary blocking, and all other items of a temporary nature
required to construct the proposed facilities up to the point of connection
for the pressure and purity tests.
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7-09.3(19)B Maintaining Service
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

No Contracting Agency owned utility service will be allowed to be
shutdown for more than 4 hours per day without prior approval.

7-09.3(21) Concrete Thrust Blocking
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

All fittings requiring a thrust or anchor concrete block shall first be covered
with 4-mil Visqueen plastic sheets, before concrete is poured. At no time
shall the concrete be allowed to cover pipe joints, bolt heads, or nuts.

The poured in place concrete thrust and/or anchor blocks shall be in place
at least 24 hours before beginning the pressure test, to allow the concrete
to set. Longer durations may be required to ensure adequate curing has
been established to conduct the necessary testing.

7-09.3(22) Blowoff Assemblies
(June 16, 2006 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Blowoff Assemblies shall be constructed at the locations shown on the
Plans and in accordance with the detail provided on the Plans.

7-09.3(23) Hydrostatic Pressure Test
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

Testing pressure against closed butterfly valves shall not exceed 150 psi
differential between upstream and downstream pressures.

All water services lines shall be installed prior to testing the main lines.
Delete the ninth paragraph and replace it with the following:

There shall not be an appreciable or abrupt loss in pressure during the
2-hour test period.
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7-09.3(24)A Flushing
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The Contractor shall check the downstream capacity of the drainage
system proposed to facilitate disposal of flushing water prior to starting the
flushing process.

The Contracting Agency will furnish the water necessary to fill and flush
the pipelines for testing purposes at a time of day when sufficient
quantities of water are available for normal system operation.

The Contractor shall monitor the rate of disposal to prevent flooding of any
areas downstream of the Contractor flushing operations.

All service lines shall be flushed prior to connecting the meters.

7-09.3(24)J Preventing Reverse Flow
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The configuration of the installation of an approved backflow prevention
device shall be submitted to the Contracting Agency for review and
approval prior to the installation and use of the device and making the
connection.

7-09.3(24)N Final Flushing and Testing
(June 16, 2006 G&O GSP)

Delete the third paragraph under this Section and replace with the following:

Before placing the line into service, a satisfactory report shall be received
on samples collected from representative points in the new system.
Samples will be collected and bacteriological tests obtained by the
Contractor.

This Section is supplemented with the following:

All water mains shall be flushed within 48 hours of chlorination. No
flushing will be allowed on weekends or on holidays. The Contracting
Agency shall be notified by the Contractor a minimum of 48 hours in
advance of any flushing or flow testing.
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7-09.3(24)0O Repetition of Flushing and Testing
(May 1, 2006 G&O GSP)

This Section is supplemented with the following:

The Contractor shall be responsible for payment of all repeat
bacteriological testing. Testing shall not be cause for claims for delay by
the Contractor and all expenses accruing there from shall be borne by the
Contractor. Retesting and reinspection required because of defective
work and testing performed for the convenience of the Contractor shall be
paid by the Contractor.

7-09.3(25) Temporary Blowoff Assemblies (New Section)
(June 16, 2006 G&O GSP)

Any temporary blowoff assemblies required for the Project shall be furnished and
installed by the Contractor at no expense to the Contracting Agency. Blowoffs
shall be sized to provide a minimum pipe flow (scouring velocity) of 2.5 feet per
second. Only brass plugs will be allowed to be utilized to plug pipelines where
these temporary facilities were installed.

7-09.4 Measurement

(**** **)

Delete all paragraphs under this Section and replace with the following:

Measurement for payment of pipe for water mains will be by the linear foot
of pipe laid and tested and shall be measured along the pipe through
fittings, valves and couplings at grade.

No measurement shall be made for extra trench excavation as defined in
Section 7-09.3(7)C.

Measurement for Removal of Unsuitable Material (Trench) will be per
cubic yard of material removed below the foundation depth as shown on
the Plans.

No specific unit of measurement will apply to the lump sum item of Trench
Excavation Safety System.

Measurement of Additional Ductile Iron Fittings shall be per pound, based
on the weight of fittings as listed in the AWWA Standards, ANSI/AWWA
C110/A21.10-87. Fittings not listed in the above standards will be paid for
at the weight listed in the Manufactureris catalog. Weight will be based on
the fitting body only and will not include accessory items such as bolts,
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glands, etc. Only those extra fittings required during construction, but
which are not shown on the Plans, will be paid for under the bid item for
Additional Ductile Iron Fittings.

Measurement for connection to the existing water main will be per each.

Plugging pipes will be measured per each, for each plug installed.

Measurement for payment of Abandon Existing Water Main will be
measured per cubic yard of CDF.

7-09.5 Payment

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

fiTrench Excavation Safety System,0 lump sum.

The lump sum contract price for fiTrench Excavation Safety Systemo shall
constitute full compensation for all labor, materials, tools, equipment,
transportation, supplies, and incidentals required to complete all work to
furnish and install this item to include, but not limited to, furnishing,
installing, maintaining, and removing all shoring and cofferdams as
specified herein. This item of work shall be paid proportionate to the total
amount of pipe and structures, satisfactorily installed on the Project.

All costs associated with furnishing and installing pipe from the main to the
hydrant shall be included into the unit contract price for the hydrant. This
shall constitute full compensation for all labor, materials, tools, equipment,
transportation, supplies, and incidentals required to complete all work to
furnish and install the pipe, to include, but not limited to, trench
excavation, bedding, bedding, laying and jointing pipe and fittings,
compaction, and removal and wastehaul of excess or unsuitable trench
excavation material, dewatering, fittings, connections, restrained joint
systems, Megalugs, concrete blocking, installation and removal of
temporary blowoff assemblies, flushing, disinfection and disposal of
hypochlorinated water.

fiRemoval of Unsuitable Material (Trench),0 per cubic yard.

The unit contract price per cubic yard for iRemoval of Unsuitable Material
(Trench)o shall constitute full compensation for all labor, materials, tools,

City of Snohomish
Pilchuck Park Roadway Relocation

G&O #21632 7-17



O©CO~NOOUITA~,WNE

SPECIAL PROVISIONS - Continued

equipment, transportation, supplies, and incidentals required to complete
all work to remove unsuitable material below the trench bottom to include,
but not limited to, excavation, removal and wastehaul of unsuitable
excavated material, and dewatering.

All work associated with providing temporary blowoff assemblies to
include the necessary valve, fittings, piping, thrust blocks, connection, and
any and all incidentals as required shall be merged into the price bid for
the various sizes of water mains.

7-12 VALVES FOR WATER MAINS

7-12.3 Construction Requirements
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The required field inspection shall include operating the valve over the full
range of opening to closed to ensure the valve firmly seals and fully clears
the flow path.

The ears of the valve box cover shall be aligned along the pipe centerline.

7-12.4 Measurement
(February 23, 2022 G&O GSP)

Measurement of adjust valve box will be per each valve box adjusted to final
grade.

7-12.5 Payment
(January 7, 2013 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

fiTapping Sleeve and Valve Assembly, In.,0 per each.

The unit contract price per each for iTapping Sleeve and Valve Assembly,
_____In.0 shall constitute full compensation for all labor, materials, tools,
equipment, transportation, supplies, and incidentals required to complete
all work to furnish and install this item to include, but not limited to,
excavation, compaction, removal and wastehaul of excess or unsuitable
trench excavation material, dewatering, valve box, valve stem extension,
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testing, flushing, disinfection and final adjustment of the valve box to
finished grade.

7-14 HYDRANTS

7-14.3(1) Setting Hydrants
(June 16, 2006 G&O GSP)

Delete the first paragraph under this Section and replace it with the following:

Where shown in the Plans, hydrants shall be installed in accordance with
the detail provided on the Plans. In addition, a minimum 3-foot radius
unobstructed working area shall be provided around all hydrants. The
safety flange shall be set 2 inches above finished grade.

This Section is supplemented with the following:

The Contractor shall furnish fire hydrants with the correct bury depth
(trench depth), in accordance with the specified pipe depth and special
conditions of the Project. The fire hydrants shall be installed to provide
the mounting height above finished grade as shown on the Plans. The
hydrant shall be installed plumb on the vertical axis.

Hydrants shall be equipped with one Storz pumper nozzle. The pumper
port shall be turned to face the street.

After installation, each hydrant shall receive two field coats of paint. The
first coat shall be thoroughly dried before applying the second coat. The
exact colors shall be per Contracting Agencyis current standards.

One blue lane marker, Type 2, shall be installed at all fire hydrant
locations. It shall be installed on the adjacent pavement at locations
designated by the Contracting Agency and in accordance with the
provisions of Section 8-09 and Section 9-21.

7-14.3(2) Hydrant Connections
(June 16, 2006 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Hydrant laterals shall consist of one continuous section of 6-inch Class 52
ductile iron pipe from the main to the hydrant and shall include as auxiliary
gate valve set vertically and placed in accordance with the detail provide
on the Plans.
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7-14.3(2)A Hydrant Restraints
(June 16, 2006 G&O GSP)

Delete the first sentence of the first paragraph under this Section and replace
with the following:

The thrust created in the hydrant lateral shall be restrained as shown on
the detail provided on the Plans.

7-14.4 Measurement
(November 24, 2010 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Measurement of hydrant assembly, resetting hydrants, moving existing
hydrants and reconnecting existing hydrants will be made per each.

No measurement shall be made for hydrant extension.

7-14.5 Payment
(January 7, 2013 G&O GSP)

Delete all paragraphs in this Section and replace it with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

All costs associated with furnishing and installing pipe from the tapping
sleeve and valve to the hydrant shall be included into the unit contract
price for the hydrant. This shall constitute full compensation for all labor,
materials, tools, equipment, transportation, supplies, and incidentals
required to complete all work to furnish and install the pipe, to include, but
not limited to, trench excavation, bedding, bedding, laying and jointing
pipe and fittings, compaction, and removal and wastehaul of excess or
unsuitable trench excavation material, dewatering, fittings, connections,
restrained joint systems, Megalugs, concrete blocking, installation and
removal of temporary blowoff assemblies, flushing, disinfection and
disposal of hypochlorinated water.

fiFire Hydrant Assembly,0 per each.

The unit contract price per each for fiFire Hydrant Assemblyo shall
constitute full compensation for all labor, materials, tools, equipment,
transportation, supplies, and incidentals required to complete all work to
furnish and install this item to include, but not limited to, excavation,
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compaction, removal and wastehaul of excess or unsuitable trench
excavation material, dewatering, painting, blocking, restraint systems, gate
valve, main line tee, valve box, hydrant extensions, Storz adaptors,
fittings, gravel drywell, concrete pads, the 6-inch hydrant stub, turning the
pumper port to face the street, testing, flushing, and disinfection.

The work required to remove and deliver existing fire hydrants to the
Contracting Agency shops as required shall be considered incidental to
the Project and as such merged into the various unit and lump sum
contract items requiring the removal.

7-15 SERVICE CONNECTIONS

7-15.3 Construction Requirements
(June 16, 2006 G&O GSP)

Delete the first paragraph in this Section and replace with the following:

All piping and fittings shall be left exposed until they have been inspected
by the Contracting Agency and approval is given for backfilling.

7-17 SANITARY SEWERS
7-17.3(2) Cleaning and Testing

7-17.3(2)A General
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:
All lines shall be flushed clean of all debris prior to acceptance. Water for
this purpose shall be furnished by the Contracting Agency. Disposal of

the flushing water will be to a point approved by the Contracting Agency.

7-17.3(2)B Exfiltration Test
(June 16, 2006 G&O GSP)

Delete this Section in its entirety and replace with the following:

The exfiltration test method shall not be used for testing on this Project.
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7-17.3(2)F Low Pressure Test for Sanitary Sewers Constructed of Non
Air-Permeable Materials
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The pipe installation shall be tested with low pressure air immediately
following cleaning and flushing. Air shall be slowly supplied to the plugged
pipe installation until the internal air pressure reaches 4.0 psi greater than
the average back pressure of any ground water that may submerge the
pipe. At least two minutes shall be allowed for temperature stabilization
before proceeding further. After the internal air temperature stabilizes, the
pressure in the pipe shall be bled down to 3-1/2 psi above the average
back pressure of groundwater above the centerline of the pipe. The
Contractor shall be responsible for coordinating and providing for rerouting
existing sewage flow around the test area as necessary.

7-17.3(2)H Television Inspection
(June 16 2006, G&O GSP)

Delete this Section in its entirety and replace with the following.

The new sanitary sewer shall be inspected by use of a television camera
prior to installation of the roadway base. Inspections will be conducted at
times agreed upon by the Contracting Agency and the Contractor and will
be scheduled to coordinate with the progress schedule. The Contractor
shall be responsible for flushing and cleaning the pipelines in preparation
for the inspection, plugging upstream manholes and managing wastewater
flows in order to complete the inspection. The costs incurred in making the
television inspection shall be borne by the Contractor.

The television inspection requirements shall include the provision of:

A color DVD television camera with a pan and tilt capacity in order
to view all main lines, lateral lines, and structures including
channels.

A dye solution to be introduced in sufficient quantity to travel from
the structure that is the highest point of inspection to the
downstream terminus of the inspection limits. Red or purple dye
shall be used for PVC pipe and green dye for ductile iron and
concrete pipe.
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A 1-inch reference ball shall be mounted to the camera in order to
drag along the bottom of the pipe during the entire inspection
procedure.

Linear measurement references to be measured from the center of
the beginning structure to the center of the next inline structure and
include the direction of flow. The locations of lateral pipes and all
distinctive pipe conditions shall be referenced to the centerline of
the beginning structure. All structure references shall utilize the
designated structure reference numbers shown on the Plans.

The following television inspection information shall be provided to the
Contracting Agency:

A clear DVD which encompasses the limits of the inspection area
and including all reference data as described herein. A tape
reference time and date for the start of each run shall also be
indicated.

A written report shall be provided corresponding to the taped
inspection and including all reference data as described herein.
The report shall consist of a written narrative of all distinctive pipe
conditions including ponding areas in excess of 1/4 inch.

The Contractor shall bear all costs incurred in correcting any deficiencies
that developed between the initial inspection and final inspection including
any costs of any additional television inspection that may be required by
the Engineer to verify the correction of said deficiency. The repair method
of any deficiencies shall be submitted to and approved by the Contracting
Agency prior to being implemented. The results of the television
inspection shall be satisfactory to the Contracting Agency before the final
acceptance of the Project.

The Contractor shall submit inspection video and receive signed approval
of sewer system from the Contracting Agency prior to placement of any
permanent roadway base above the sewer.

City of Snohomish
Pilchuck Park Roadway Relocation

G&O #21632 7-23



O©CO~NOOUITA~,WNE

SPECIAL PROVISIONS - Continued

7-18 SIDE SEWERS

7-18.3 Construction Requirements
(March 3, 2011 G&O GSP)

This Section is supplemented with the following:

All side sewers shall be constructed in accordance with the detail included
on the Plans.

7-19 SEWER CLEANOUTS

7-19.5 Payment
(March 3, 2011 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Unless otherwise noted herein, all costs of furnishing and installing sewer
cleanouts shall be considered incidental to the Project and merged into
the unit contract price for side sewer pipe.
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8-01 EROSION CONTROL AND WATER POLLUTION CONTROL

8-01.3 Construction Requirements
(May 4, 2020 G&O GSP)

This Section is supplemented with the following:

The Contractor shall take all necessary precautions and utilize the
Department of Ecologyis (ECY) Best Management Practices to prevent
sediment and fugitive dust from construction activities from entering into
storm water systems, natural waterways, or environmentally sensitive areas
and from otherwise being carried away from the construction area by
stormwater or air.

Temporary erosion protection shall be furnished, installed, and maintained
for the duration of this Project to protect environmentally sensitive areas,
sloped surfaces, adjacent areas and/or water bodies or conveyance
systems. Temporary erosion protection may include the use of straw, jute
matting, wattles, heavy plastic sheeting, or other forms of ground cover on
areas disturbed by construction. Sloped surfaces shall be restored and
protected in such a manner that surface runoff does not erode the
embankments, slopes, or ground surfaces, nor create surface channels, or
ruts.

Any damage caused by the Contractoris failure to keep the erosion
materials maintained shall be borne by the Contractor alone.

8-01.3(1)A Submittals
(May 4, 2020 G&O GSP)

This Section is supplemented with the following:

The Contractor shall be required to prepare, maintain, and update the TESC
plan, as may be required during the course of the Project. The TESC plan
and details included are provided solely for the establishment of basic
erosion control measures and are not intended to be a complete plan.

8-01.3(9)D Inlet Protection
(May 4, 2020 G&O GSP)

This Section is supplemented with the following:

All catch basins grates within the project limits and adjacent areas shall
have inlet protection installed to prevent sedimentation from entering the
storm system. The inlet protection shall be routinely cleaned of sediment
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to prevent plugging. This sediment shall be regularly removed, loaded, and
hauled to waste whenever it presents a potential surface accumulation
problem or concern to the Contracting Agency.

8-01.4 Measurement
(May 4, 2020 G&O GSP)

This Section is supplemented with the following:

No specific unit of measure will apply to erosion control and water pollution
prevention.

8-01.5 Payment
(May 4, 2020 G&O GSP)

Supplement this Section with the following:

Payments will be made in accordance with Section 1-04.1 for the following
Bid Item(s):

fiErosion Control and Water Pollution Preventiono

The lump sum contract price for fiErosion Control and Water Pollution
Preventiono shall include all costs for preparing a TESC plan, inspecting,
documenting, testing, and notification as required, and all temporary
erosion control and water pollution prevention as stated herein and as
further indicated on the Plans that is not otherwise paid under separate
contract items in the Proposal, including furnishing, installing, maintaining,
removal of erosion/water pollution prevention devices.

8-02 ROADSIDE RESTORATION

8-02.2 Materials

(******)

This Section shall be supplemented with the following:

Wildflower Seed

Seed of the following composition and proportion shall be applied at a rate
of 80 pounds per acre on all areas requiring wildflower seeding within the
project:
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Kind and Variety of
Seed in Mixture

Crimson Clover
(Trifolium incarnatum)

Pacific Lupine
(Lupinus lepidus)

Perennial Ryegrass
(Lolium perenne)

Creeping Red Fescue

Pounds of Pure Live
Seed per Acre

20.0

16.0

20.0

17.0

(Festuca rubra ssp. commutata)

California Poppy

(Eschscholtzia californica)

Douglas Aster
(Aster subspicatus)

TOTAL

Seeds shall be certified iWeed Free,o indicating there are no noxious or

nuisance weeds in the seed.

Fertilizer shall be applied at 400 pounds per acre of 10-20-20 (10 pound per

1000 square feet) or equivalent.

The fertilizer formulation and application rate shall be approved by the

Engineer before use.

8-02.3(3)B Chemical Pesticides
(May 4, 2020 G&O GSP)

This Section is supplemented with the following:

6.0

1.0

80.0

No chemical herbicides will be allowed in planting areas.
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8-02.3(4) Topsoil
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

The costs of removing all excess material and debris shall be considered
incidental to the Project and as such merged in the various items bid.

Cultivate 4 inches of imported topsoil, Type A into the existing subgrades to
a minimum transition depth of 6 inches in areas to be seeded with topsaoill,
in sod areas, in planting strip areas and in fill slopes to be planted, as shown
on the Plans.

8-02.3(4)A Topsoil Type A
(May 4, 2020 G&O GSP)

This Section is supplemented with the following:

Imported Topsoil, Type A, shall be a mixture of 33.3 percent compost by
volume, 33.3 percent loam by volume and 33.3 percent sandy loam by
volume as defined by USDA soil texture triangle, screened through a 3/8-
inch screen or approved equal. Compost shall be made from ground yard
waste that has first been screened through a 5/8-inch trammel screen. The
composting process shall include five 3-day periods during which the
compost temperature is 131 to 165 degrees Fahrenheit. The total
composting time period shall be a minimum of 4 months. Topsoil shall be
weed free.

8-02.3(5) Roadside Seeding, Lawn and Planting Area Preparation
(May 4, 2020 G&O GSP)

This Section is supplemented with the following:

Seeding, Sod and Planter Strip Areas: Finished grades of planting and
seeding areas shall allow for soil preparation and mulch. Finished grades
shall be as follows:

Seeding and Sod Areas: 1 inch below all walks, curbs, and/or
hard-surface edges.

Perform all excavation and backfill necessary to provide finish grade of
landscape areas as indicated and specified. Remove from site excess and
unsuitable material. Landscape areas shall be graded to lines, grades, and
cross sections indicated. Grades shall meet the following:
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1. Maximum 2:1 slope, unless otherwise indicated.
2. Smooth and round off surfaces at abrupt grade changes.
3. Feather grades to meet existing gradually. Rake planting areas

smooth and remove surface rocks over 2-inches diameter.

4, Provide minimum 2 percent crown or slope in all landscape areas.
The Contractor is responsible for any adverse drainage conditions
that may affect plant growth, unless he contacts the Project Engineer
immediately indicating any possible problem.

Finish grades shall be inspected and accepted by the Contracting Agency
prior to commencing planting or seeding work.

The costs of removing all excess material and debris shall be considered
incidental to the Project and as such merged in the various items bid.

Final Acceptance
Final acceptance by the Contracting Agency for soil preparation will be

contingent on the approval of all inspections, and that the soil preparation
is consistent with these specifications and with the Plans.

8-02.3(8) Planting
(May 4, 2020 G&O GSP)

This Section is supplemented with the following:

Plants shall be handled so as to avoid all damage, including breaking,
brushing, root damage, sunburn, drying, freezing, or other injury. Plants
must be covered during transport. Plants shall not be bound with wire or
rope in a manner that could damage branches. Protect plant roots with
shade and wet soil in the time period between delivery and installation. Do
not lift container stock by trunks, stems, or tops. Do not remove from
containers until ready to plant.

The Contractor shall provide supplemental water to all plants as necessary
to keep moisture levels appropriate to the speciesi horticultural
requirements. Plants shall not be allowed to dry out. All plants shall be
watered thoroughly immediately upon installation. Soak all containerized
plants thoroughly prior to installation. Plants whose roots have dried out
from exposure will not be accepted at installation inspection. All rejected
plants shall be immediately removed from the site.
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All plants shall be tagged for easy identification for future monitoring.

Plants shall be normal in pattern of growth, healthy, well branched,
vigorous, with well-developed root systems, and free of pests and disease.
Damaged, diseased, pest-infested, scraped, bruised, dried-out, burned,
broken, or defective plants will be rejected. Plants with pruning wounds
over 1 inch in diameter will be rejected.

Plant substitutions are not permitted without the permission of the
Contracting Agency. Same-species substitutions of larger or smaller sized
plants and the substitution of bare-root plants for container plants also
require permission of the Contracting Agency. Small plants and bare root
plants often experience less transplant shock and adapt more quickly to site
conditions, resulting in a higher success rate. However, same-species
substitutions will only be approved based on certain site-specific conditions.
Landscaping varieties are not acceptable substitutes.

Immediately before installation, plants with minor root damage (some
broken and/or twisted roots) must be root-pruned. Matted or circling roots
of containerized plantings must be pruned or straightened and the sides of
the root ball must be roughened from top to bottom to a depth of
approximately 1/2 inch in two to four places. Plants with any other type of
root damage will be rejected. All rejected plants will be immediately
removed from the site.

If plantings fall over for any reason, they shall be replanted or replaced as
necessary.

Most shrubs and trees do not require staking. If the plant can stand alone
without staking in a moderate wind, do not use a stake unless indicated
otherwise on the Plans. However, if the plant needs support, then use a
stake with strapping or webbing placed as low as possible on the trunk to
loosely brace the tree with two stakes. Do not brace the plant tightly or too
high on the stem. If the plant is unable to sway, it will further lose the ability
to support itself. Do not use wire in a rubber hose for strapping or other
strapping that exerts pressure on the bark under normal conditions. As soon
as supporting the plant becomes unnecessary, remove the stakes.

8-02.3(10)C Lawn Establishment
(May 4, 2020 G&O GSP)

Inspection and Substantial Completion
After completion of all sodding and seeding, including the post-planting

fertilization which follows the first mowing, the Contracting Agency will
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review the sodded or seeded areas for adequacy. Areas not fully
established (sod) or germinated (seeded) with a uniform stand of grass, or
areas damaged through any cause prior to this inspection shall be
resodded/reseeded, by the Contractor as herein specified and at the
Contractoris sole expense as no additional monies will be due the
Contractor. fiUniform stand of grasso shall signify complete cover of lush,
thriving, green grass with no bare spots.

Reseeding

Reseed and fertilize with 6-2-4 at a rate of 400 pounds (30 pounds) per
1,000 square foot, all areas failing to show a uniform stand of grass after
germination of seed, or damage through any cause before physical
completion of the Project.

8-02.3(13) Plant Establishment
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

All references to fifirst-year plant establishmento in this Section shall read
fiplant establishment.o

The second paragraph of this Section is replaced with the following:

If directed by the Engineer, the Contractor shall submit a plant
establishment plan for approval by the Engineer. The plant establishment
period shall extend from notification of acceptance of initial planting through
physical completion of the Project.

8-02.4 Measurement

(******)

Delete all paragraphs under this Section and replace with the following:

Topsoil will be measured by the cubic yard to the nearest 0.5 cubic yard in
the haul conveyance or container at the point of delivery. The Inspector
shall be given a copy of the trip ticket or other such evidence, which lists the
guantity delivered and placed on site. The Contractor shall coordinate
same.

Seeding, fertilizing and mulching will be measured by the square yard by
ground slope measurement or through the use of design data.
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The pay quantities for plant materials will be determined by count of the
number of satisfactory plants in each category accepted by the Engineer.

8-02.5 Payment
(May 4, 2020 G&O GSP)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following listed bid items that are included in the Proposal:

fiTopsoil, Type _ 0, per cubic yard.

The unit contract price per cubic yard for iTopsoil, Type __ 0 shall be full pay
for all costs necessary for providing the source of material for topsoil
Type __, for pre-excavation weed control, excavating, loading, hauling,
intermediate windrowing, stockpiling, weed control on stockpiles or
windrows, and removal, furnishing, placing, -cultivating, spreading,
processing, and compacting the topsoil.

iSeeding, Fertilizing and Mulching,o per square yard.

The unit contract price per square yard for iiSeeding, Fertilizing and
Mulchingo shall include all costs necessary to prepare the area, furnish and
install the seed, fertilizer, mulch and tackifier, erect barriers, control weeds,
establish lawn areas, water, mow, complete the Work as specified, and
reseed as needed.

The unit contract price per each for iPSIPE 0 shall be full pay for all
labor, material, tools, equipment, and supplies necessary to fine grade,
produce, plant, fertilize, cultivate, furnish and install soil amendments, and
cleanup.

As the plants that include plant establishment are obtained, propagated,
and grown, the Engineer will make partial payments as follows after
inspection:

1 Payment of 75 percent of the unit contract price, per each, at the
completion of the initial planting.

1 Payment will be increased to 100 percent upon final acceptance of
the planting area by the Engineer.
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8-04 CURB, GUTTERS, AND SPILLWAYS

8-04.3 Construction Requirements
(November 21, 2009 G&O GSP)

This Section is supplemented with the following:

Any curb and gutter damaged, defaced, cracked, chipped, or determined to
be of poor workmanship, in the opinion of the Contracting Agency, shall be
removed, wastehauled and replaced by the Contractor, at the Contractoris
expense. Sacking and grinding shall not be considered an acceptable
means for repairing unacceptable sections. The Contractor shall further
provide verbal and written notice (door hanger) to property owners
identifying restricted use of their driveways, sidewalks, etc. This notice must
be provided twice: at 1 week prior and again 1 day prior to the work being
performed.

8-07 PRECAST TRAFFIC CURB AND BLOCK TRAFFIC CURB

8-07.1 Description
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

This work also consists of furnishing and installing precast concrete bumper
curbs complete as indicated on the Plans.

8-07.4 Measurement
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:
Precast concrete bumper curb will be measured per each.

8-07.5 Payment
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

fiPrecast Concrete Bumper Curb,0 per each.

City of Snohomish
Pilchuck Park Roadway Relocation

G&O #21632 8-9



OCoO~NOOUIEWNPE

SPECIAL PROVISIONS - Continued

8-09 RAISED PAVEMENT MARKERS

8-09.3 Construction Requirements
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

One Blue Raised Pavement Marker, Type 2 shall be placed in-line with the
lane line that is closest to the hydrant perpendicular to the centerline of the
roadway in front of each fire hydrant. On a two-lane roadway, the marker
shall be offset from the centerline 4 inches toward the hydrant location.

8-09.5 Payment

(******)

Delete this Section and replace with the following:

The work required to furnishing and installing the markers, regardless of
type, in accordance with these Specifications shall be considered incidental
to the Project and as such merged into the various unit and lump sum
contract items requiring the installation.

8-14 CEMENT CONCRETE SIDEWALKS

8-14.3 Construction Requirements
(November 21, 2009 G&O GSP)

This Section is supplemented with the following:

Any sidewalk damaged, defaced, cracked, chipped, or determined to be of
poor workmanship, in the opinion of the Contracting Agency, shall be
removed, wastehauled, and replaced by the Contractor at the Contractoris
expense. Damaged sidewalk shall be removed at a construction or
expansion joint; sawcutting will not be allowed. Sacking, grinding, or spot
repaired shall not be considered an acceptable means for repairing
unacceptable sections. The Contractor shall further provide verbal and
written notice (door hanger) to property owners abutting the Project
identifying restricted use of these facilities, etc. This notice must be
provided 1 week prior and again 1 day prior to the work being performed.
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SECTION 8 T MISCELLANEOUS
This Section is supplemented with the following:

ORDER OF WORK
(November 24, 2010 G&O GSP)

The order of work except as may otherwise be outlined herein will be at the
Contractoris option, in keeping with good construction practice. The work shall be
scheduled and constructed in accordance with the various permits and franchise
requirements and/or conditions.

Prior to starting construction, the Contractor shall furnish the Contracting Agency
with an Erosion Control Plan, a Spill Prevention Control and Countermeasures
Plan (SPCC Plan), Progress Schedule, and a Traffic Control Plan. All plans shall
be approved by the Contracting Agency prior to commencing any construction
operations.

As a first order of work, the Contractor shall attend a mandatory pre-construction
meeting.

As a second order of work, the Contractor shall provide Public Notice to property
owners abutting the project limits.

As a third order of work, the Contractor shall provide material submittals. The
Contractor shall also provide a schedule of value for all lump sum bid items.

As a fourth order of work, the Contractor shall call 1-CALL and have utilities
marked in the field by the various utility owners.

As a fifth order of work, after the utilities have been marked, the Contractor shall
provide for the photographing of the entire project site. This activity must be
completed and the photographs and digital files delivered to the Contracting
Agency as required and further specified in Section 8 prior to any excavation,
asphalt cutting, mobilization, staging, or any other work items being performed.

As a sixth order of work, the Contractor shall furnish and install all temporary
facilities, erosion control items, and signs/barricades for detour routes, unless
indicated otherwise on the Plans.

As a seventh order of work, the Contractor shall pothole existing utilities as
specifically noted on the Plans, as well as in other areas the Contractor deems
necessary.
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As a eighth order of work, the Contractor shall install all underground utilities
prior to grading the roadway section, unless otherwise approved by the Contracting
Agency.

The remaining order of work shall be at the Contractoris option, in keeping with
generally accepted, good construction practice. However, the Contractor shall
coordinate work by others which will affect his production, schedule, mobilization
and demobilization efforts.

As a second to last order of work, the Contractor shall submit Property Release
Forms and Record Drawings. After all preliminary and final fipunch listo items have
been satisfactorily completed, then, as a last order of work, the Contractor shall
provide post-construction photographs.

The Contractor shall conduct the order of work to allow all existing facilities to
remain operational except as noted herein during the construction of this project,
and to minimize disruption of any utility service. The order of work for the Contract
shall be so planned as to complete all work within the time limits established within
the Contract Provisions.
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9-05 DRAINAGE STRUCTURES AND CULVERTS

9-05.20 Corrugated Polyethylene Storm Sewer Pipe
(January 7, 2013 G&O GSP)

Delete the first sentence of the first paragraph and replace with the following:

Corrugated polyethylene storm sewer pipe, couplings and fittings shall meet
the requirements of AASHTO M 294 Type S

9-30 WATER DISTRIBUTION MATERIALS

9-30.1(1) Ductile Iron Pipe
(June 16, 2006 G&O GSP)

Delete the first paragraph of this Section and replace it with the following:

1. Ductile iron pipe shall be centrifugally cast and meet the
requirements of AWWA C151. Ductile iron pipe shall have a cement
mortar lining meeting the requirements of AWWA C104. Ductile iron
pipe to be joined using bolted flanged joints shall be Standard
Thickness Class 53. All other ductile iron pipe shall be Standard
Thickness Class 52 or the thickness as shown on the Plans.

9-30.2(1) Ductile Iron Pipe
(January 4, 2010 G&O GSP)

Delete the fourth sentence and replace with the following:

Gaskets for flat faced or raised faced flanges shall be 1/8-inch-thick
neoprene having a durometer of 60 plus or minus 5.
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